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CITY OF NEWTON
PURCHASING DEPARTMENT
INVITATION FOR BID #10-07

The City of Newton invites sealed bids from Contoas for

VARIABLE FREQUENCY DRIVE REPLACEMENT
AT NEWTON FREE LIBRARY

Pre-bid will be held on site at:  10:00 a.m., August 19, 2009 at 330 Homer Street, W®on, MA

Bids will be received until 10:00 a.m., September 2, 2009

at the Purchasing Department, Room 204, Newton l€aty, 1000 Commonwealth Ave., Newton, MA 02459.
Immediately following the deadline for bids all biceceived within the time specified will be publiopened and
read aloud.

Work under this contract shall consist of: remaaad replacement of the variable frequency drivih@iNewton
Free Library.Work is expected to begin on September 12, 2009 astall be completed within_12@alendar
days

Contract Documents will be availalbaline at the City’s website:www.ci.newton.ma.us/bidsor for pickup at
RDK Engineers, 200 Brickstone Square, Andover, Mealsssetts 01810 or aftéd:00 a.m., August 12, 2009.
There will be $100 refundable fee (Certified Barthe€k)for contract documents, and $30.00 non-refoleda
mailing fee.

All General Bids must be accompanied by a copy ‘@ extificate of Eligibility” (DCAM Form CQ-7) issed by the
Department of Capital Asset Management and MaimesndDCAM) and a “Contractor Update Statement”
(DCAM Form CQ-3). The category of work for whidhetBidder must certified isMechanical Systems

Award will be made to the bidder with the lowedtataontract price, including any accepted altexsathat has
been deemed responsible and eligiBliébids shall be submitted as one ORIGINAL and oneCOPY.

All bids must be accompanied by a bid deposit imemount that is not less than five percent (5%pefvalue of
the bid, including all add alternates. Bid demgiayable to the City of Newton, shall be eitlmethie form of a bid
bond, or cash, or a certified check, or a trea®iogrcashier's check issued by a responsible tiattkist company.

All bids are subject to the provisions of M.G.L.dpter 149, Section 44 A-J. Wages are subject minmim wage
rates determined by the Massachusetts Departmémtbafr and Industries pursuant to M.G.L. Chapted, Bec. 26
to 27H. The schedule of wage rates applicablbigocontract is included in the bidding documentsaddition, the
prevailing wage schedule will be updated annuallyafl public construction projects lasting longiean one (1)
year. You will be required to pay the rates setioany updated prevailing wage schedule. In@g#s prevailing
wage schdules will not be the basis for changeramtpiests. The successful bidder will be requioefirnish a
Performance Bond and also a Labor and MaterialgiByment Bond each in the amount of 100% of tinéract
total.

Bidders attention is directed to the requiremeffith® City of Newton Supplemental Equal Employment
Opportunity, Anit-Discriminitation and Affirmativéction Program and also to the Minority/Women Besis
Enterprise Plan, December 1999, all of which arelneincorporated into the Contract Documentsthénevent of
conflict between any of the above listed polictés, stricter policy shall apply.

City of Newton bids are available on the City's wate, www.ci.newton.ma.us/bidslt is the sole responsibility of
the contractor downloading these bids to ensurgltthee received any and all addenda prior to theopening.
Addenda’s will be available online within the ongi bid document as well as a separate file. oif gownload bids
from the internet site and would like to make ribkvn that your company has done so, you may faRthrehasing
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dept. (617) 796-1227 or e-mailirchasing@newtonma.gowith your NAME, ADDRESS, PHONE, FAX AND
INVITATION FOR BID NUMBER. Obtain
plans through RDK Engineers.

The City of Newton reserves the right to waive arfgrmalities in any or all bids, or to reject aowall bids, if it be
in the public interest to do so.

CITY OF NEWTON

Re Cappoli
Chief Procurement Office

July 1, 2009
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CITY OF NEWTON
DEPARTMENT OF PURCHASING

INSTRUCTIONS TO BIDDERS

ARTICLE 1 — BIDDER’'S REPRESENTATION

1.1. Each General Bidder (hereinafter called the “Biddlby making a bid (hereinafter called “bid”)
represents that:

1.2. The Bidder has read and understands the ContrazirBents and the bid is made in accordance
therewith.

1.3. The Bidder has visited the site and is familiarvitie local conditions under which the Work habéo
performed.

1.4. Failure to so examine the Contract Documents aerdasil not relieve any Bidder from any obligation
under the bid as submitted.

ARTICLE 2 - REQUEST FOR INTERPRETATION

2.1 Bidders shall promptly notify the City of any kiguity, inconsistency, or error which they maycdiger
upon examination of the Contract Documents, the aitd local conditions.

2.2 Bidders requiring clarification or interpretatiof the Contract Documents shall make a writteuest to
doleary@rdkengineer®DK Engineers or via facsimile 978-296-6294. RDK will answer such requests if
received seven (7) calendar days before the datedeipt of the bids.

2.3 Interpretation, correction, or change in the i@t Documents will be made by Addendum which will
become part of the Contract Documents. The Citynat be held accountable for any oral instruction

2.4 Addenda will be faxed or mailed First Class postagéhe USPS, to every individual or firm on recasd
having taken a set of Contract Documents.

2.5 Copies of addenda will be made available for inpaat the location listed in the Invitation ford3
where Contract Documents are on file, in additmbeing available online atww.ci.newton.ma.us/bids

2.6 Bidders downloading information off the internetwa&te are soley responsible for obtaining any adde
prior to the bid opening. If the bidder makes tselmes known to the Purchasing Dept., at
purchasing@newtonma.go\or via facsimile (617) 796-1227, they shall becplh on the bidder’s list.
Bidders must provide the Purchasing Dept. withrtbempany’s name, street address, city, state, zip,
phone, fax aniNVITATION FOR BID NUMBER# 10-07 |.

ARTICLE 3 — MBE PARTICIPATION

3.1 Notice is hereby given that the Mayor’s Affirmati®etion Plan for the City of Newton, dated December
1999 is applicable to all construction contractsxgess of $10,000.00. A copy of this plan isindt
City of Newton Purchasing Department.

3.2 Notice is hereby given that the City of Newton Miig\Women Business Enterprise Plan dated December
1999 and the Supplemental Equal Employment Oppibytémti-Discrimination and Affirmative Action
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Program is applicable to all City contracts for de@nd services in excess of $50,000.00. Copitdseeé
plans are incorporated in the bidding documents.

ARTICLE 4 — PREPARATION AND SUBMISSION OF BIDS

4.1

4.2

4.3

4.4

4.5

4.6

4.7

4.8

Bids shall be submitted on the “Bid Form” as appiaip, furnished by the City.
All entries on the Bid Form shall be made by typigavror in ink.

Where so indicated on the Bid Form, sums shall{peessed in both words and figures. Where theae is
discrepancy between the bid sum expressed in veordshe bid sum expressed in figures, the wordis sha
control.

Bid Deposits shall be submitted in the amopet#ied in the Invitation for Bids. They shall beade
payable to the City of Newton and shall be eitinethie form of cash, certified check, treasurer’s or
cashier’s check issued by a responsible bank st tampany, or a bid bond issued by a surety leeghs
do business in the Commonwealth of Massachuseitssiaall be conditioned upon the faithful
performance by the principal of the agreementsainatl in the bid.

Bid deposits of the three (3) lowest responsiblé éigible Bidders shall be retained until the axemn
and delivery of the Owner/Contractor agreement.

The Bid, including the bid deposit shall be enctbsea sealed envelope with the following plainlgnked on
the outside:GENERAL BID FOR:

NAME OF PROJECT ANONVITATION NUMBER

BIDDER’S NAME, BUSINESS ADDRESS, AND PHONE NUMBER

Date and time for receipt of bids is set forthhia tnvitation for Bids.
Timely delivery of a bid at the location designasdall be the full responsibility of the Bidder.
Bids shall be submitted with omeiginal and onecopy.

Be advised that a new Massachusetts law has beetedrthat required all employees who work on
Massachusetts public works construction sites mmarge no less than 10 hours of OSHA-approved safady
health training. See Chapter 306 of the Acts @&42Qvhich will become effective July 1, 2006.

1. This requirement will apply to any general bid ob$id submitted on or after July 1, 2006 and tp an
contract awarded on or after July 1, 2006.

2. This law directs the Massachusetts Attorney Gerteradstrain the award of construction contractarp
contractor who is in violation to this requiremant to restrain the performance of these conttacts
non-complying contractors.

3. The contractor and all subcontractors on this ptojéll be required to provide certification of
compliance with this requirement. Non-compliangththis new Massachusetts Law will disquality you
from bidding on public contracts.

ARTICLE 5 - ALTERNATES

51

5.2

Each Bidder shall acknowledge Alternates (if amypéection C on the Bid Form.

In the event an Alternate does not involve a changlkee amount of the base bid, the Bidder shalhd@ated
by writing “No Change”, or “N/C” or “0” in the spacprovided for that Alternate.
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5.3 Bidders shall enter on the Bid Form a single amdomnéach Alternate which shall consist of the antdaor
work performed by the Contractor.

5.4 The low Bidder will be determined on the basish&f sum of the base bid and the accepted alternates.
ARTICLE 6 — WITHDRAWAL OF BIDS

6.1  Any bid may be withdrawn prior to the time desigrthfor receipt of bids on written or telegraphiquest.
Telegraphic withdrawal of bids must be confirmeeaiothe Bidder’s signature by written notice
postmarked on or before the date and time seef®ipt of bids.

6.2  Withdrawn bids may be resubmitted up to the timsigleated for the receipt of bids.

6.3  No bids shall be withdrawn within thirty days, Satays, Sundays and legal holidays excluded, &after t
opening of the bids.

ARTICLE 7 — CONTRACT AWARD

7.1 The City of Newton will award the contract to tlesvest eligible and responsible Bidder within thidgys,
Saturdays, Sundays, and legal holidays excluded tifé opening of bids.

7.2 The City of Newton reserves the right to waive arfgrmalities in or to reject any or all Bids iflie in the
public interest to do so.

7.3 As used herein, the term “lowest responsible aigibé& Bidder” shall mean the Bidder (1) whose lsidhe
lowest of those bidders possessing the skill, igtalnd integrity necessary for the faithful perfamoe of the
work; (2) who shall certify that he is able to figimlabor that can work in harmony with all othésreents of
labor employed or to be employed in the work; (Bpywwhere the provisions of section eight B of ¢bap
twenty-nine apply, shall have been determined tquaified thereunder.

7.4 Subsequent to the award and within five (5) dagsi®lay, Sundays and legal holidays excluded, fter
prescribed forms are presented for signature,ubeessful Bidder shall execute and deliver to the &
Contract in the form included in the Contract Doeunts in such number of counterparts as the City may
require.

7.5 In the event that the City receives low bids imitileal amount from two or more responsive and rasite
Bidders, the City shall select the successful Bidgea blind selection process such as flippingia or
drawing names from a hat. The low Bidders whousuger consideration will be invited to attend ahderve
the selection process.

ARTICLE 8 — TAXES
8.1 The Bidder shall not include in this bid any taypmsed upon the sale or rental of tangible persomgderty in
this Commonwealth, such as any and all buildingemialls, supplies, services and equipment requoed t

complete the work.

8.2 The City is exempt from payment of the Massachasgdles Tax, and the Bidder shall not include atgsstax
on its bid. The City’'s exemption Number is E-O4BL104.

END OF SECTION
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CITY OF NEWTON
FORM FOR GENERAL BID # 10-07

VARIABLE FREQUENCY DRIVE REPLACEMENT
AT NEWTON FREE LIBRARY

TO THE AWARDING AUTHORITY:

A. The undersigned proposes to furnish all labor araterials required for variable frequency driveetated
equipment removal and replacement in Newton, Mdmssetts in accordance with the accompanying fdads
specifications prepared by the City of Newton foe tontract price specified below, subject to aolakt and
deductions according to the terms of the specifinat

B. This bid includes addenda number(s)
C. The proposed contract price is:
DOLLARS (% )
For Alternate No. N/A Add $ ; Subtract $
COMPANY:

The sub-division of the proposed contraittepis as follows:

Item 1. The work of the General Contractor, being all wottker than that covered by Item 2
Total of Item 1: $ N/A

Item 2. Sub-bids as follows:
Bond Required ?
Sub-Trade Name of Sub-bidder Amount (Yes or No)
N/A N/A $ N/A N/A

Total of ltem 2: $  N/A

The undersigned agrees that each of the above nsuhebidders will be used for the work indicatedhat
amount stated, unless a substitution is made. umtersigned further agrees to pay the premiumthér
performance and payment bonds furnished by subebsdak requested herein and that all of the caalt of
such premiums is included in the amount set forthem 1 of this bid.

The undersigned agrees that if s/he is selectgéraeral contractor, s/he will promptly confer witie
awarding authority on the question of sub-biddansgl that the awarding authority may substituteafoy
sub-bid listed above a sub-bid filed with the avimgdauthority by another sub-bidder for the suluéra
against whose standing and ability the undersignakies no objection; and that the undersignedusdl
all such finally selected sub-bidders at the am®uiaimed in their respectivesub-bids and be in ewasy
as responsible for them and their work as if thag been originally named in this general bid, tialt
contract price being adjusted to conform thereto.

D. The undersigned has completed and submitsviterthe following documents:
[0 DCAM Certificate of Eligibility, Form CQ 7 (Suppléeby Bidder)

[0 DCAM Update Statement, Form CQ-3, (Supplied by Bigid
[l Bid Form (2 pages)
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[l Original bid and one COPY

E. The undersigned agrees that, if s/he is selectgém@eral contractor, s/he will within five daysjiBdays,
Sundays and legal holidays excluded, after presentthereof by the awarding authority, execute a
contract in accordance with the terms of this mid furnish a performance bond and also a labor and
materials payment bond, each of a surety compaaljfigal to do business under the laws of the
commonwealth and satisfactory to the awarding aitthand each in the sum of the contract price, the
premiums for which are to be paid by the generatrector and are included in the contract price.

The undersigned hereby certifies that s/he is @blernish labor that can work in harmony with @ther
elements of labor employed or to be employed omitig and that s/he will comply fully with all laws
and regulations applicable to awards made sulpesgdtion forty-four A of M.G.L. Chapter 30, s 39M.

The undersigned certifies that he is able to flrtagor that can work in harmony with all otherrsénts
of labor employed or to be employed in the work;tfit all employees to be employed at the worksite
will have successfully completed a course in camsion safety and health approved by the UniteteSta
Occupational Safety and Health Administration (“OSMHthat is at least 10 hours in duration at thedi
the employee begins work and who shall furnish damntation of successful completion of said course
with the first certified payroll report for each ployee; and (3) that all employees to be employettie
work subject to this bid have successfully comgletecourse in construction safety and health apgatdoy
the United States OSHA that is at least 10 houtkination. The undersigned understands that any
employee found on a worksite subject to this sacthout documentation of successful completioa of
course in construction safety and health approvyeithd United States Occupational Safety and Health
Administration that is at least 10 hours in dunatshall be subject to immediate removal.

The undersigned further certifies that s/he inteéndsomply with the City of Newton Minority/Women
Business Enterprise Plan, dated December 19, I0R8ther expand business opportunities for migorit
firms.

The undersigned further certifies under the pessltif perjury that this bid is in all respects bfida, fair
and made without collusion or fraud with any otperson. As used in this subsection the word “pérson
shall mean any natural person, joint venture, jgastnip, corporation or other business or legatgniihe
undersigned further certifies under penalty of grgrihat the said undersigned is not presently deda
from doing public construction work in the Commoralte under the provisions of section twenty-nine F
of chapter twenty-nine, or any other applicableadeient provisions of any other chapter of the Galner
Laws or any rule or regulation promulgated thereund

Date :

(Name of General Bidder)

BY:
(Signature)

(Printed Name and Title of Signatory)

(Business Address)

(City, State Zip)

/
(Telephone) (FAX)

E-mail address (optional)
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NOTE: If the bidder is a corporation, indicate statermforporation under signature, and affix corporatd;sf
a partnership, give full names and residential esilrs of all partners; and if an individual, giesidential address
if different from business address.

END OF SECTION

CONTRACT FORMS

The forms are provided for informational purposelyo

The awarded bidder will be required to complete suigimit the following documents in order to exe@ut@ntract
pursuant to this bid.

None of the following forms are required at the tin@ of bid submittal.
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OWNER-CONTRACTOR CONTRACT

CONTRACT NO. C

THIS AGREEMENT made this__ day of in the year Two Thousand and Eight by and betwieen
CITY OF NEWTON, a municipal corporation organizewiaxisting under the laws of the Commonwealth of

Massachusetts, hereinafter referred to as the Catihg through its Chief Procurement Officer, ithout
personal liability to him, and

hereinafter referred to as the CONTRACTOR.
WITNESSETH, that the parties hereto for the comsition hereinafter set forth agree as follows:

ARTICLE 1. STATEMENT OF WORK. The Contractor shall furnish all labor, materigguipment and
insurance, and perform all work required in staictordance with the Project Manual entitled:

Variable Frequency Drive Replacement
At Newton Free Library

hereinafter referred to as the SPECIFICATIONS, tnedAddenda thereto numbered
,and all the Drawings referred to therei

The said Specifications, Addenda and Drawingsrazerporated herein by reference and are made
a part hereof.

ARTICLE 2. TIME OF COMPLETION. The Contractor shall commence work under this 2ahion the
date specified in the written notice of the Citypt@ceed and shall fully complete all work
hereunder within the time (120 calendar daysgsdtatsewhere in the contract documents.

ARTICLE 3. THE CONTRACT PRICE. The City shall pay the Contractor pursuant to ianaccordance with

the provisions set forth in the Contract Documesiiject to additions and deductions in

accordance with the terms of the Specificationstte full and satisfactory performance of the
Contract the sum of:

ARTICLE 4. CONTRACT DOCUMENTS. The Contract shall consist of the following compot parts,
copies of which are attached hereto:

a. The City’s Invitation for bid # 09-120 issued by Rurchasing Department;

b. Project Manual for VARIABLE FREQUENCY DRIVE REPLAQEENT AT
NEWTON FREE LIBRARY

¢ Addenda Numbers  to the above refereReepct Manual and/or Plans;

d. The bid of dated and signed by _
, including the Bid FormdaBidder’s Qualifications Form and

References;
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e. Attestation/Certification

This Contract Form, together with the other documenumerated in this Article 4 form the

Contract.

ARTICLE 5. ALTERNATES. The following Alternates have been accepted aait tosts are included in the

Contract Price stated in Article 3 of this Agreemen

Alternates:

ARTICLE 6. APPLICABLE STATUTES. All applicable federal, state and local laws angltations are

incorporated herein by reference and the Contragoges to comply with same.

IN WITNESS WHEREOF, the parties have caused thigument to be executed under seal the day andiystar

above written.

CONTRACTOR

By

Title

Date

Affix Corporate Seal Here

City funds in the amount of $130,000.00
are available in account number
31L115A1-5825

| further certify that the Mayor is
authorized to execute contracts and
approve change orders

By

Comptroller of Accounts

Date

CITY OF NEWTON

By
Chief Procurement Officer
Date
By
Commissioner of Public Buildings
Date

Apaa as to Legal Form and
Character

By

Associate City Solicitor

Date

CONTRACT AND BONDS APPROVED

By

David B. CohenMAYOR

Date
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CERTIFICATE OF AUTHORITY — CORPORATE

1. 1 hereby certify that | am the Clerk/Secretary of

(insert full name of Corporation)
2. corporation, and that

(insert the name of cdfi who signedhe contract and bonds)

3. isthe duly elected

(insert the titlEtbe officer in line 2)

4. of said corporation, and that on

(insert a date that @3N OR BEFORE the date the
officer signed theontract and bonds)

at a duly authorized meeting of the Board of Divesof said corporation, at which all the directarere present or
waived notice, it was voted that

5. the
(insemhamefrom line 2) (insditle from line 3)

of this corporation be and hereby is authorizeeecute contracts and bonds in the name and otfloéha
said corporation, and affix its Corporate Sealaterand such execution of any contract of oblayain

this corporation’s name and on its behalf, witiwithout the Corporate Seal, shall be valid and inigd
upon this corporation; and that the above votenoa®een amended or rescinded and remains inofidé f
and effect as of the date set forth below.

6. ATTEST:

(Signature ofClerk or Secretary)* AFFIX CORPORATE SEAL HERE
7. Name:

(Please print or type name in line 6)*
8. Date:

(insert a date that ©N OR AFTER the date the
officer signed theontract and bonds)

*The name and signature inserted in lines 6 @uGt be that of theClerk or Secretary of the corporation.
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ATTESTATION

Pursuant to MG c. 62C, § 49A, the undersigned gambehalf of the Contractor, certifies underpbkeaalties of
perjury that, to the best of the undersign's kndgéeand belief, the Contractor is in compliancénwit laws of
the Commonwealth relating to taxes, reporting opkayees and contractors, and withholding and rémgitthild
support.*

**Signature of Individual *** Contractor's Social $erity Number
or Corporate Contractor (Mandatory) (Voluntary) or Federal Identitoon Number
By: Date:

Corporate Officer
(Mandatory, if applicable)

* The provision in the Attestation relating to ch#upport applies only when the Contractor is an
individual.

** Approval of a contract or other agreement widltrbe granted unless the applicant signs thisfioation
clause.

*** Your social security number will be furnished the Massachusetts Department of Revenue to degrm
whether you have met tax filing or tax payment gdtions. Providers who fail to correct their ndim§ or
delinquency will not have a contract or other agreet issued, renewed, or extended. This requesade
under the authority of GL c. 62C, § 49A.
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CITY OF NEWTON, MASSACHUSETTS

PERFORMANCE BOND

Know All Men By These Presents:

That we, , as PRINCIPAL, and
, as SURETY, are held and firmly bound unto the GftNewton as Obligee, in the sum of

dollars($ td be paid to the Obligee, for which payments wall truly to be made, we

bind ourselves, our respective heirs, executonmsijrgidtrators, successors and assigns, jointly amdrally, firmly

by these presents.

Whereas, the said PRINCIPAL has made a contrabttivit Obligee, bearing the date of _, 2008
for the construction of in
Newton, Massachusetts. (Project Title)

Now, the condition of this obligation is such tifahe PRINCIPAL and all Sub-contractors under said
contract shall well and truly keep and perforntladl undertakings, covenants, agreements, termsanitions of
said contract on its part to be kept and perforohethg the original term of said contract and axtersions thereof
that may be granted by the Obligee, with or withaatice to the SURETY, and during the life and gograntee
required under the contract, and shall also welltamly keep and perform all the undertakings, cargs,
agreements, terms and conditions of any and a}l authorized modifications, alterations, changeadttitions to
said contract that may hereafter be made, notiteetGURETY of such modifications, alterations, raes or
additions being hereby waived, then this obligasball become null and void; otherwise, it shathaén in full

force, virtue and effect.

In the event, that the contract is abandoned bYRINCIPAL, or in the event that the Obligee teratas
the employment of the PRINCIPAL or the authorityttod PRINCIPAL to continue the work said SURETY et
further agrees that said SURETY shall, if requestedriting by the Obligee, take such action asgsessary to

complete said contract.

In Witness Whereof, the PRINCIPAL and SURETY haeedho set their hands and seals this day of
2008.

PRINCIPAL SURETY
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BY BY

(SEAL) (ADRNEY-IN-FACT) (SEAL)

(Title)

ATTEST: ATTEST:
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CITY OF NEWTON, MASSACHUSETTS

PAYMENT BOND

Know All Men By These Presents:

That we, , as PRINCIPAL, and
, as SURETY, are held and firmly bound unto the/ GitNewton as Obligee, in the sum of

_dollars($ td be paid to the Obligee, for which payments aali truly to be made, we

bind ourselves, our respective heirs, executompjradtrators, successors and assigns, jointly amdrally, firmly

by these presents.

Whereas, the said PRINCIPAL has made a contrabttivit Obligee, bearing the date of _, 2008
for the construction of in
Newton, Massachusetts. (Project Title)

Now, the conditions of this obligation are suchtifithe PRINCIPAL and all Sub-contractors undeidsa
contract shall pay for all labor performed or fshméd and for all materials used or employed in sardract and in
any and all duly authorized modifications, alteva$i, extensions of time, changes or additionsitbamtract that
may hereafter be made, notice to the SURETY of sogtlifications, alterations, extensions of timeamdges or
additions being hereby waived, the foregoing tdude any other purposes or items set out in, arek tsubject to,
provisions of M.G.L. c. 30, sec. 39A, and M.G.L1d9 sec. 29, as amended, then this obligation seebme null

and void; otherwise it shall remain in full foregrtue and effect.

In Witness Whereof, the PRINCIPAL and SURETY haeedho set their hands and seals this day of
2008.

PRINCIPAL SURETY
BY BY
(SEAL) (ADRNEY-IN-FACT) (SEAL)
(Title)
ATTEST: ATTEST:
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GENERAL CONDITIONS
OF THE CONTRACT
FOR NON-TECHNICAL SERVICES

The City of Newton, herein referred to as the Giltyes hereby establish the following General Caoruit
applicable to this Invitation for Bids and any sedpsent purchase order, work order, work order otreat
resulting therefrom.

1.0 SCOPE OF SERVICES

1.1 The Contractor agrees to furnish all labor, ma& equipment and insurance necessary to peramaem
fully complete, in every respect, within the timarhe herein specified, all work (hereinafter redfdras the
Services) described in the Project Manual.

1.2 The Contractor shall not make any changes ist¢bpe of Services without the prior written conssrihe
City. The Contractor shall make reasonable remsior corrections, within the scope of Servicesryp
work performed until submitted in a form acceptaibl¢he City.

1.3 The City reserves the right to alter, add toedluce the Services by delivering to the Contraeftitten
notice specifying the nature and extent of suatratfion, addition or reduction. Such notice shall
effective upon the later of actual receipt by tlmntCactor or upon the date given in such notide.
addition to the Services shall be made unless ityea@d the Contractor have agreed to such incrigase
writing.

2.0 CONTRACT TERM

2.1 The obligations of the Contractor identified hersirall commence upon execution of the City-Contract
Contract and shall continue in full force and effiec the duration of the contract term as ideatfin the
Project Manual. The contractor shall commence#réormance of services under this contract promptl
upon receipt of the City's Notice to Proceed inoadance with the provisions identified in the Pobje
Manual.

2.2 In the event the term of this contract exceepleriod of one year and notwithstanding any proviso the
contrary herein, the City shall cancel this corttia¢he event that funds are not appropriatedtioermvise
made available to support continuation of perforoealny the Contractor in any fiscal year succeettieg
first year.

3.0 EXECUTION

3.1 All work required hereunder shall be performed esvptly as possible, and in any event within theeti
herein set forth, and such work shall be subjeafptaroval and acceptance by the City, but suchosapr
and acceptance shall not relieve the Contracton tiee obligation to correct any incomplete, inaateior
defective work, all of which shall be promptly redied by the Contractor on demand, without coshéo t
City. The Contractor shall obtain all the requiliegnses and permits for the work herein described

3.2 The Contractor shall conform to all determinatiansl directions of the City concerning the Contrasto
delivery of services in the event of inclement vaeat equipment failure, picket lines on City prdpeor
labor strikes by the contractor's employees.

4.0 COMPENSATION
4.1 The City shall pay the Contractor for servicasdered under this contract in accordance with the

amount(s) set forth in the Contractor's GeneralRidm and pursuant to the provisions containetién t
Project Manual.
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4.2

4.3

4.4

5.0

6.0

7.0

8.0

9.0

9.1

Notwithstanding anything to the contrary congaliin the Contract, the City may withhold any pagtrte
the Contractor hereunder if and for so long asdbetractor fails to perform any of its obligations
hereunder or otherwise is in default under thist@m including, without limitation, any failure fgerform
Services in full accordance with the amount suffitiin the reasonable opinion of the City to curg a
such default or failure of performance by the Cactior.

In no event shall the City be required to pay amounts for work deemed by it to be unacceptatle,
which are otherwise disputed. In the event thg @gputes any such amounts invoiced, it shalladhy
amounts not in dispute and notify the Contractawiiting of the amounts disputed and the reasons
therefor.

No payment made shall constitute or be construdhalsacceptance or approval of that part of the
Services to which payment relates, or relieve thetactor of any of its obligations outlined inghi
Contract. Further, the City shall not be deemgdyitiue of making payments to the Contractor hadsau,
to have released the Contractor from any clainiadsillty, or to have waived any action arising ofithe
breach of this Contract by the Contractor.

REPORTS AND DRAWINGS

When the Contractor has been paid for the Seryiegfermed by him or her, all reports, drawings, and
other material furnished to the City shall becoh® €ity’s property and may be used by the Citys{arh
parties as the City may designate) thereafter éh snanner and for such proposes as the City (dr suc
parties as the City may designate) may deem adeisafihout further employment of or additional
compensation to the Contractor. The Contractolt sbarelease or disclose any report, drawingpther
material furnished to the Contractor by the Citg@amnection with the performance of the Contrastor’
Services

CONTRACTOR’S ACCOUNTING RECORDS

The Contractor shall keep records pertaining twiSes performed (including complete and detail ekt
records) on the basis of recognized bookkeepingtipes, generally accepted accounting principled,ia
accordance with such reasonable requirements ilddteecaudit as the City may provide. All recorsisall
be available to the City or its authorized représtres for review and audit during normal businessrs.

ASSIGNMENT/SUBCONTRACTING

The Contractor agrees that he will not sell, assiginansfer this Contract or any part thereofiberiest
therein without the prior written consent of theyCi

REMEDY FOR DEFAULT

If the Contractor, in the sole judgment of the Cétyall violate or fail properly to comply with perform
in any material respect any condition, provisionwarranty hereof, the City shall have the rightobipr
written notice to the Contractor to have the sawicalled for hereby otherwise performed, and/or to
terminate this contract without prejudice to arlyestrights or remedies of the City under this cacttr
The Contractor shall pay any excess in the City& to so procure the services and any relatedsyood
supplies, materials or equipment. In addition, aattiout limiting any other remedies available e t
City, the Contractor shall be liable for all lossessts and expenses incurred by the City whichltré®m
the Contractors noncompliance.

SUSPENSION OR TERMINATION
The City shall have the right, upon seven (¥sdaritten notice to the Contractor so statingetoninate,

suspend, or postpone this contract in whole omitt for any reason deemed by the City to be imptitgic
interest. Any such termination, suspension, otgm®ment shall not give rise to any cause of adto
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9.2

9.3

9.4

10.0

11.0

12.0

12.1

damages against the City. In the event that theg@stpones or suspends the Services, the Comtsact
time for performance of the Services shall be edeeirfor a period equal to the period of such
postponement or suspension. In the event of textioin, suspension or postponement, the City glagfl
(a) for services and any related goods, suppliesenials and equipment furnished up to the time of
termination, suspension, or postponement at theadrprice upon delivery; (b) for work in processhe
amount of the Contractor's cost, determined in @zotce with ordinary accepted accounting practigps,
to the time of termination, suspension, or postpeer; and (c) for raw materials purchased by the
Contractor as of the date of termination, suspensiopostponement and which are noncancelableat t
Contractor's actual cost plus reasonable handhagges, but only to the extent that such raw nedteri
were purchased in reliance upon this contract amdiseful solely with respect to this contract.

Upon receipt of a notice of termination, suspmnor postponement the Contractor shall immedbiate
cease all work hereunder and cancel all ordersegladth respect to this contract. The Contractailsre
to so cancel shall relieve the City of the obligat of paragraph 10.1 above.

The City may postpone, suspend or terminat&éneices immediately, by notice, hand delivery or
certified mail, if the Contractor violates any betprovisions of this Contract, or fails to perfoion
observe any of the terms, covenants or conditiétisi® Contract, or abandons in whole or in pat it
Services, or becomes unable to perform its Services

In the event of termination of this Contracg ontractor shall promptly deliver to the City ddicuments,
work papers, calculations, computer programs, dhiitayings, plans, and other tangible work prodaict,
materials pertaining to the Services performed uttids Contract to the time of termination.

NOTICE

Any action, notice or request required to be takgren or made by City or the Contractor hereunday
be taken, given or made only by those personsifashfor that purpose on the Contract Form. Adtines
required to be given hereunder shall be deemededsogiven if personally delivered, or if mailed by
registered or certified mail, postage prepaid askid to the address and officer identified on theti@ct
Form.

PROTECTION OF PROPERTY

The Contractor shall take all reasonable precasiiorprevent damage to property, visible and cdadea
and shall restore to substantially the same candékisting prior to the Contractor’s entry anytdibance
or damage to property caused by the Contractonypparson acting under its control.

INSURANCE REQUIREMENTS

The Contractor shall provide insurance coveeagésted below. This insurance shall be proviatetthe
Contractor's expense and shall be in full force efifect during the full term of this Contract.

WORKER'S COMPENSATION
Worker's Compensation: Per M.G.L. c.. 149, s. 34 @antb2 as amended.

GENERAL LIABILITY

Personal Injury $1,000,000 each occurrence
$3,000,000 aggregate
Property Damage $1,000,000 each occurrence

$3,000,000 aggregate
VEHICLE LIABILITY

Personal Injury $1,000,000 each person
$1,000,000 aggregate
Property Damage $1,000,000
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12.2

12.3

12.4

125

13.0

14.0

15.0

16.0

17.0

The City shall be named as additional insureds orhe Contractor's Liability Policies.

The Contractor shall not commence the work pnbiof of compliance with this Section 13.0 haere
furnished to the City by submitting one copy ofragerly endorsed insurance certificate issued by a
company authorized to write insurance in the Comneaith. This certificate shall indicate that the
contractual liability coverage is in force.

The Contractor shall file the original and aeetified copy of all policies with the City withififteen (15)
days after contract award. If the City is damalggdhe Contractor's failure to maintain such insgeaand
to so notify the City, then the Contractor shallresponsible for all reasonable costs attributttidecto.

Cancellation of any insurance required by ¢histract, whether by the insurer or the insuredll stot be
valid unless written notice thereof is given by faety proposing cancellation to the other party ity at
least thirty days prior to the effective date tloérevhich shall be expressed in said notice.

CONFLICT OF INTEREST

No member, agent or employee of the City shallrinduhis/her tenure or one year thereafter direatly
indirectly, have any interest in any property ta@uded in, or any contract for property, matsriar
services to be furnished or used in connection,\lils contract or the proceeds thereof.

COMPLIANCE WITH LAWS

All work to be performed and wages paid under $ipiscification shall be in accordance with all agggile
laws, state or federal, and all applicable ordiesncodes, rules, and regulations of the City oftda, or
any public board or office having any jurisdictiosagulation or control over any work to be done
hereunder, including minimum wage rates. In pakiic without limitation, the Contractor agrees to
comply with all regulations pertaining to approvasfederal and state grants, and with all federal
state environmental laws and regulations. The @otdr agrees to assist in making any submissimns t
federal or state agencies as may be required &r dodneet the requirements in this paragraph.

INDEMNIFICATION

The Contractor agrees to indemnify and save thel@itmless from and against any and all costsefyss
expenses, liabilities, damages or claims for damageluding reasonable attorney's fees and expense
account of any injury or damage to buildings, imyanments, or property of the City or on accountrof a
injury (including death) or damage to any persarspns, firm, corporation or association, or oroaot
of any infringement or claim of infringement of pats, arising out of or resulting from the deliesri
provided for or performed under this contract onfrany act, omission or negligence of the contratiis
agents, employees, or assigns. The foregoing gioms shall not be deemed to be released, waived or
modified in any respect by reason of any suretypsurance provided by the contractor under contract

FORCE MAJEURE

The City may not hold the Contractor liable for dogs, expense or damage incurred by the City on
account of failure of the Contractor to delivensegs as specified herein, if that failure is calisg state
of war, acts of enemies, expropriation or configeabf facilities used by the Contractor, or corapte
with any law, order, or regulation of any fedestfte or municipal governmental authority, if the
Contractor shall show that such compliance wouldamthis ability to perform a material provisiofthis
contract, the Contractor having given the City osadble notice of such cause.

DISPUTES

All claims, disputes and other matters in queshietween the City and the Contractor arising owdrof
relating to this Contract or the breach of it, sbal submitted for resolution to a court of compéte
jurisdiction in Massachusetts, unless otherwiseedjby the parties. No such action shall be brigugh
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however, until the completion of all Services unthés Contract or the earlier termination of thisn@act

as provided herein, the parties agreeing to netgagiay claims, disputes or other matters in questioing

the term of this Contract before resorting to &tign. As to all acts or failures to act by eitparty to this
Contract, any applicable statute of limitationslsb@mmence to run and any alleged cause of astat

be deemed to have accrued in any and all events thleeother party becomes aware or should have been
aware of such acts or failure to act.

18.0 GOVERNING LAW
This contract shall be governed by and construegt@ordance with Massachusetts Law.
19.0 LIABILITY

The Contractor is retained solely for the purpdsanadl to the extent set forth in this Contract.eTh
Contractor’s relationship to the City for the puspaf services to be performed under this Conglaall be
that of an independent contractor. The Contrasitail have no capacity or authority to involve @igy in
any contract or to incur any liability on behalftbgé City. In no event shall the City be held leahs an
employer or otherwise for any personal injury taleath of the Contractor’s principals, employegsnss
and/or representatives occasioned by or resultorg the Contractor’s performance under this Cottrac

20.0 LIENS

The Contractor shall cause to be removed from tbpaaty of the City any liens or other claims atsgr
by any person or entity claiming through or undher Contractor and arising out of Services performed
under this Contract by such third party.

21.0 SEVERABILITY
In the event that any portion of this Contractesdhllegal or unenforceable by a court of competen
jurisdiction, the parties agree that such invajidihall not affect the validity of the remainingrpons of
this Contract and Contractor and the City agresutustitute for the invalid provision a valid prdeis
which most closely approximates the economics ataht of the invalid provision.

END OF SECTION
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SPECIAL CONDITIONS - COMMONWEALTH OF MASSACHUSETTS
Article 1. METHOD OF PAYING SUBCONTRACTORS
(General Laws, Chapter 30, Section 39F as most rettty amended by Chapter 450, §76 of the Acts of 189

(1.) Every contract awarded pursuant to sectioty{ffmur A to L, inclusive, of chapter one hundredidorty-nine
shall contain the following subparagraphs (a) tgto(i) and every contract awarded pursuant to @edctiirty-nine
M of chapter thirty shall contain the following qadragraphs (a) through (h) and in each case thigmeagraphs
shall be binding between the general contractore@uth subcontractor.

(a) Forthwith after the general contractor recejwvagment on account of a periodic estimate, thegcontractor
shall pay to each subcontractor the amount paithiofabor performed and the materials furnishethby
subcontractor, less any amount specified in anytgoceedings barring such payment and also iegsuaount
claimed due from the subcontractor by the generalractor.

(b) Not later than the sixty-fifth day after eactbsontractor substantially completes his work iocedance with the
plans and specifications, the entire balance ddemthe subcontract less amounts retained by tlaedivg
authority as the estimated cost of completing ticeiinplete and unsatisfactory items of work, shaltibe the
subcontractor; and the awarding authority shallthay amount to the general contractor. The gemeratractor
shall forthwith pay to the subcontractor the fuli@unt received from the awarding authority less ampunt
specified in any court proceedings barring suchhpayt and also less any amount claimed due from the
subcontractor by the general contractor.

(c) Each payment made by the awarding authorithecgeneral contractor pursuant to subparagraptaa(b) of
this paragraph for the labor performed and the nigd$efurnished by a subcontractor shall be madeeaeneral
contractor for the account of that subcontractod the awarding authority shall take reasonablesstie compel the
general contractor to make each such payment to®ah subcontractor. If the awarding authority freagived a
demand for direct payment from a subcontractoafor amount which has already been included in apayto
the general contractor or which is to be included payment to the general contractor for paynwettid
subcontractor as provided in subparagraphs (ajl@nthe awarding authority shall act upon the desnas
provided in this section.

(d) If, within seventy days after the subcontradtas substantially completed the subcontract wbek,
subcontractor has not received from the generatactor the balance due under the subcontractdirauany
amount due for extra labor and materials furnidioethie general contractor, less any amount retdiyetie
awarding authority as the estimated cost of corm@édhe incomplete and unsatisfactory items of wilk
subcontractor may demand direct payment of thenbel&rom the awarding authority. The demand shalbypa
sworn statement delivered to or sent by certifigdl to the awarding authority, and a copy shaltlbévered to or
sent by certified mail to the general contractathatsame time. The demand shall contain a detaikakdown of
the balance due under the subcontract and alsdearsnt of the status of completion of the subemhtvork. Any
demand made after substantial completion of theaubact work shall be valid even if delivered aailed prior to
the seventieth day after the subcontractor hadautiedly completed the subcontract work. Within tkays after the
subcontractor has delivered or so mailed the dert@mtite awarding authority and delivered or so ethé copy to
the general contractor, the general contractor mply to the demand. The reply shall be by a svetatement
delivered to or sent by certified mail to the awagdauthority and a copy shall be delivered toemtsy certified
mail to the subcontractor at the same time. Thi/i&mll contain a detailed breakdown of the batathee under the
subcontract including any amount due for extra tabw materials furnished to the general contraaor of the
amount due for each claim made by the general @ctotr against the subcontractor.

(e) Within fifteen days after receipt of the demdoycthe awarding authority, but in no event priothe seventieth
day after substantial completion of the subcontvamrk, the awarding authority shall make directmpawyt to the
subcontractor of the balance due under the sulaxdritrcluding any amount due for extra labor andenials
furnished to the general contractor, less any am@uretained by the awarding authority as thénested cost of
completing the incomplete or unsatisfactory iterhwark, (ii) specified in any court proceedings g such
payment, or (iii) disputed by the general contragtd¢he sworn reply; provided, that the awardingharity shall
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not deduct form a direct payment any amount asigealin part (iii) if the reply is not sworn to, tr which the
sworn reply does not contain the detailed breakdmguired by subparagraph (d). The awarding authehiall
make further direct payments to the subcontraciahwith after the removal of the basis for dedmusi from direct
payments made as provided in parts (i) and (ithsf subparagraph.

(f) The awarding authority shall forthwith depaie amount deducted from a direct payment as peavid part
(iii) of subparagraph (e) in an interest-bearinig@ccount in the names of the general contraamndrthe
subcontractor in a bank in Massachusetts selegtélebawarding authority or agreed upon by the gene
contractor and the subcontractor and shall notiéygeneral contractor and the subcontractor odighe of the
deposit and the bank receiving the deposit. Thé& Bhall pay the amount in the account, includingraed interest,
as provided in an agreement between the generthetor and the subcontractor or as determineddsceee of a
court of competent jurisdiction.

(9) All direct payments and all deductions from dats for direct payments deposited in an intereatihg
account for accounts in a bank pursuant to subpagpadf) shall be made out of amounts payableéaqytimeral
contractor at the time of receipt of a demand foead payment from a subcontractor and out of artwich later
become payable to the general contractor and ioridher of receipt of such demands from subcontractl direct
payments shall discharge the obligation of the dimgrauthority to the general contractor to theeekof the such
payment.

(h) The awarding authority shall deduct from paytad¢a a general contractor amounts which, togaetlittr the
deposits in interest-bearing accounts pursuanttiparagraph (f), are sufficient to satisfy all uidpaalances of
demands for direct payment received from subcotdracAll such amounts shall be earmarked for slicdct
payments, and the subcontractors shall have airightch deductions prior to any claims againshaarounts by
creditors of the general contractor.

(i) If the subcontractor does not receive paymarravided in subparagraph (a) or if the generatrestor does
not submit a periodic estimate for the value ofl#tier or materials performed or furnished by thlecentractor
and the subcontractor does not receive paymesaioe when due less the deductions provided fariparagraph
(a), the subcontractor may demand direct paymeiffnllywing the procedure in subparagraph (d) ardgéneral
contractor may file a sworn reply as provided iattsame subparagraph. A demand made after theldiysof the
month following that for which the subcontractorfpemed or furnished the labor and materials foroltthe
subcontractor seeks payment shall be valid evdelifered or mailed prior to the time payment wae dn a
periodic estimate from the general contractor. €after the awarding authority shall proceed asigealin
subparagraph (e), (f), (g) and (h).

Article 2. METHOD OF PAYING GENERAL CONTRACTORS

(General Laws, Chapter 30, Section 39K as most reaty amended by Chapter 145 of the Acts of 1991 and
Chapter 151 of the Acts of 1993.)

Every contract for the construction, reconstructateration, remodeling, repair or demolition afygublic
building by the commonwealth, or by any countyy cibwn, district, board, commission or other palidody, when
the amount is more than five thousand dollars énddise of the commonwealth and more than two timoudallars
in the case of any county, city, town, districtabsy commission or other public body, shall contamfollowing
paragraph:--Within fifteen days (forty-five daysthre case of the commonwealth, including local hous
authorities) after receipt from the contractorthat place designated by the awarding authorityéhsa place is so
designated, of a periodic estimate requesting payofehe amount due for the preceding month, tharding
authority will make a periodic payment to the cantor for the work performed during the precediranth and for
the materials not incorporated in the work but\wd and suitably stored at the site (or at saoation agreed
upon in writing) to which the contractor has titleto which a subcontractor has title and has aitéd the
contractor to transfer title to the awarding auitiyptess (1) a retention based on its estimathefair value of its
claims against the contractor and less (2) a rieteifdor direct payments to subcontractors basedesnands for
same in accordance with the provisions of sectitytnine F, and less (3) a retention not excegdive per cent
of the approved amount of the periodic paymenteittie receipt of a periodic estimate requestingl fpayment
and within sixty-five days after (a) the contractolly completes the work or substantially compgetiee work so
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that the value of the work remaining to be donénishe estimate of the awarding authority, lessitbne per cent of
the original contract price, or (b) the contractobstantially completes the work and the awardirnaity takes
possession for occupancy, whichever occurs finstatvarding authority shall pay the contractorehgre balance
due on the contract less (1) a retention basets@siimate of the fair value of its claims agathstcontractor and
of the cost of completing the incomplete and us§adttory items of work and less (2) a retentiondioect
payments to subcontractors based on demands fa& isamecordance with the provisions of sectiorntyhiine F, or
based on the record of payments by the contraetiret subcontractors under this contract if suchneof payment
indicates that the contractor has not paid subaoturs as provided in section thirty-nine F. If #vearding
authority fails to make payment as herein providedre shall be added to each such payment dadyeist at the
rate of three percentage points above the rediscatsthen charged by the Federal Reserve BaBlostbn
commencing on the first day after said paymentis @nd continuing until the payment is deliverednailed to the
contractor; provided, that no interest shall be, duany event, on the amount due on a periodimest for final
payment until fifteen days (twenty-four days in tiase of the commonwealth) after receipt of supbradic
estimate from the contractor, at the place desgghly the awarding authority if such a place islssignated. The
contractor agrees to pay to each subcontractortp®f any such interest paid in accordance withamount due
each subcontractor.

The awarding authority may make changes in anygeriestimate submitted by the contractor and thenent
due on said periodic estimate shall be computedd@ordance with the changes so made, but such ebangny
requirement for a corrected periodic estimate si@llaffect the due date for the periodic paymerhe date for the
commencement of interest charges on the amouhegddriodic payment computed in accordance witlthizages
made, as provided herein; provided, that the awgrduthority may, within seven days after recaigtirn to the
contractor for correction, any periodic estimataahitis not in the required form or which contaimenputations not
arithmetically correct and, in that event, the d#tesceipt of such periodic estimate shall bedae of receipt of
the corrected periodic estimate in proper formaitt arithmetically correct computations. The dateeceipt of a
periodic estimate received on a Saturday shalheditst working day thereafter. The provisionsettion
thirty-nine G shall not apply to any contract fbetconstruction, reconstruction, alteration, rentiaderepair or
demolition of any public building to which this sen applies.

All periodic estimates shall be submitted to thealing authority, or to its designee as set famttviiting to the
contractor, and the date of receipt by the awardin@ority or its designee shall be marked on ttienate. All
periodic estimates shall contain a separate iteredoh filed subtrade and each sub-subtrade listedb-bid form
as required by specifications and a column listrgamount paid to each subcontractor and sub-stiacbor as of
the date the periodic estimate is filed. The persaking payment for the awarding authority shatl #te daily
interest provided for herein to each payment faheday beyond the due date based on the dateaptevarked
on the estimate.

A certificate of the architect to the effect thia ttontractor has fully or substantially completesl work shall,
subject to the provisions of section thirty-nindd,conclusive for the purposes of this section.

Article 3. CLAIMS FOR UNFORESEEN CONDITIONS
(General Laws, Chapter 30, Section 39N as most ratty amended by Chapter 774 of the Acts of 1972)

Every contract subject to section forty-four A bfapter one hundred and forty-nine or subject tti@ethirty-nine
M of chapter thirty shall contain the following pgraph in its entirety and an awarding authority mdopt
reasonable rules or regulations in conformity whtht paragraph concerning the filing, investigatonl settlement
of such claims:

If, during the progress of the work, the contracpthe awarding authority discovers that the dctubsurface or
latent physical conditions encountered at thediffer substantially or materially from those shoamthe plans or
indicated in the contract documents either thereatdr or the contracting authority may requestquitable
adjustment in the contract price of the contragliyipg to work affected by the differing site cotidns. A request
for such an adjustment shall be in writing and Idbaldelivered by the party making such claim & dther party as
soon as possible after such conditions are disedvéipon receipt of such a claim from a contraaoypon its
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own initiative, the contracting authority shall nea&n investigation of such physical conditions,,afihey differ
substantially or materially from those shown onplans or indicated in the contract documents@mfthose
ordinarily encountered and generally recognizehlasrent in work of the character provided fortie plans and
contract documents and are of such a nature asige@n increase or decrease in the cost of penfmerof the
work or a change in the construction methods requior the performance of the work which resultarinincrease
or decrease in the cost of the work, the contrgaiuthority shall make an equitable adjustmenhédontract price
and the contract shall be modified in writing actiogly.

Article 4. CLAIMS FOR DELAY
(General Laws, Chapter 30, Section 390 as added Qhapter 116 of the Acts of 1973)

Every contract subject to the provisions of secthirty-nine M of this chapter or subject to sentforty-four A of
chapter one hundred forty-nine shall contain thiefong provisions (a) and (b) in their entiretydarin the event a
suspension, delay, interruption or failure to gdahe awarding authority increases the cost ofqgreréince to any
subcontractor, that subcontractor shall have theeséghts against the general contractor for payrfteran
increase in the cost of his performance as praovis{a) and (b) give the general contractor agairesawarding
authority, but nothing in provisions (a) and (baklm any way change, modify or alter any othghts which the
general contractor or the subcontractor may haaeageach other.

(a) The awarding authority may order the generatre@tor in writing to suspend, delay, or interrafitor any part
of the work for such period of time as it may detire to be appropriate for the convenience of tharding
authority; provided however, that if there is apgrssion, delay or interruption for fifteen dayswore or due to a
failure of the awarding authority to act within ttiee specified in this contract, the awarding autly shall make
an adjustment in the contract price for any inceaaghe cost of performance of this contract thatlsnot include
any profit to the general contractor on such ineeeand provided further, that the awarding authahall not
make any adjustment in the contract price undsrghovision for any suspension, delay, interruptiofailure to
act to the extent that such is due to any causwliarh this contract provides for an equitable attient of the
contract price under any other contract provisions.

(b) The general contractor must submit the amotiatataim under provision (a) to the awarding attiyan
writing, as soon as practicable after the end efstispension, delay, interruption of failure toaa, in any event,
not later than the date of final payment under ¢bistract and, except for costs due to a suspewsdsr, the
awarding authority shall not approve any costhdlaim incurred more than twenty days beforegtmeral
contractor notified the awarding authority in wagiof the act of failure to act involved in theiola

Article 5. DECISIONS AND APPROVALS BY ENGINEER OR A RCHITECT
(General Laws, Chapter 30, Section 39P, as added Bhapter 1164 of the Acts of 1973)

Every contract subject to section thirty-nine Mt chapter or section forty-four A of chapter dnsdred
forty-nine which requires the awarding authorityy afficial, its architect or engineer to make aidon on
interpretation of the specifications, approval gligment, material or any other approval, or pregref the work,
shall require that the decision be made prompttl; anany event, no later than thirty days afterhitten
submission for decision; but if such decision regmiextended investigation and study, the awaralirtgority, the
official, architect or engineer shall, within thirlays after the receipt of the submission, gieegharty making the
submission written notice of the reasons why th@siten cannot be made within the thirty day perod the date
by which the decision will be made.

Article 6. PREFERENCE IN EMPLOYMENT, WAGES

(General Laws, Chapter 149 Section 26 as most redgnamended by Chapter 665 of the Acts of 1986 and
Chapter 552 of the Acts of 1991).
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In the employment of mechanics and apprenticemgtas, chauffeurs and laborers in the constructiqrublic
works by the commonwealth, or by a county, towulistrict, or by persons contracting or subcontragfor such
works, preference shall first be given to citizefshe commonwealth who have been residents of the
commonwealth for at least six months at the commernt of their employment who are male veterargefined
in clause Forty-third of section seven of chapter fand who are qualified to perform the work toieh the
employment relates; and secondly, to citizens efciimmonwealth generally who have been residertteof
commonwealth for at least six months at the commerent of their employment, and if they cannot biioled in
sufficient numbers, then to citizens of the Uniftdtes, and every contract for such work shallaiard provision
to this effect. Each county, town or district ire tbonstruction of public works, or persons contracor
subcontracting for such works, shall give prefeestaicveterans and citizens who are residents ¢f sognty, town
or district. The rate per hour of the wages paidaiol mechanics and apprentices, teamsters, cbhesifiad laborers
in the construction of public works shall not bede¢han the rate or rates of wages to be deterrbiynée
commissioner as hereinafter provided; provided, e wages paid to laborers employed on said wsinkfi not be
less than those paid to laborers in the municipalise of the town or towns where said works aliade
constructed; provided, further, that where the spoidic work is to be constructed in two or morets, the wages
paid to laborers shall not be less than those todiaborers in the municipal service of the towgipg the highest
rate; provided, further, that if, in any of the teswvhere the works are to be constructed, a wageravage rates
have been established in certain trades and odoupdty collective agreements or understandinglsdrprivate
construction industry between organized labor angleyers, the rate or rates to be paid on said svshliall not be
less than the rates so established, provided giuttfat in towns where no such rate or rates haea ko
established, the wages paid to mechanics and am@grteamster, chauffeurs and laborers on pwaiks, shall
not be less than the wages paid to the employetbg isame trades and occupations by private empl@ygaged
in the construction industry. This section shadbahpply to regular employees of the commonwealthf a county,
town or district, when such employees are emplagedte construction, addition to or alteration objic buildings
for which special appropriation of more than Oneddand Dollars are provided. Payments by empldpehngalth
and welfare plans, pension plans and supplementesnployment benefit plans under collective barigagin
agreements or understandings between organizeddaboemployers shall be included for the purpdse o
establishing minimum wage rates as herein provided.

Article 7. HOURS OF WORK
(General Laws, Chapter 149 Section 34 as most redgnamended by Chapter 552 of the Acts of 1991).

Every contract, except for the purchase of materialupplies, involving the employment of laboraverkmen,
mechanics, foremen or inspectors, to which the conmmealth or any county or town, subject to sectiorty, is a
party, shall contain a stipulation that no labovewrkman, mechanic, foreman or inspector workinthinithe
commonwealth, in the employ of the contractor, suli@ctor or other person doing or contractingddrte whole
or a part of the work contemplated by the contrsieall be required or permitted to work more thayhehours in
any one day or more than forty-eight hours in ang week, or more than six days in any one weelemo case
of emergency, or, in case any town subject to @edhirty-one is a party to such a contract, mbenteight hours
in any one day, except as aforesaid, provided,ithadntracts entered into by the department dfilays for the
construction or reconstruction of highways therey fp@ inserted in said stipulation a provision theiti department,
or any contractor or subcontractor for said depantmmay employ laborers, workmen, mechanics, fereand
inspectors for more than eight hours in any oneidaych construction or reconstruction when, mdpinion of
the commissioner of labor and industries, publicassity so requires. Every such contract not cointgithe
aforesaid stipulation shall be null and void.

Article 8. WORK BY FOREIGN CORPORATIONS

(General Laws, Chapter 30 Section 39L, as most realy amended by Chapter 3 of the Acts of 1967).
The Commonwealth and every county, city, town,riistboard, commission or other public body whiahthe
awarding authority, requests

proposals, bids or subbids for any work in the tmgsion, reconstruction, alteration, remodelirepair or
demolition of any public building or other publiovks (1) shall not enter into a contract for suarkwvith, and
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shall not approve as a subcontractor furnishingrand materials for a part of any such work, &ifpm corporation
which has not filed with such awarding authorityeatificate of the state secretary stating thahstarporation has
complied with sections three and five of chaptez bandred and eighty-one and the date of such ¢angg, and
(2) shall report to the state secretary and tal#partment of corporations and taxation any forempporation
performing work under such contract or subcontraict] any person, other than a corporation, perfagmiork
under such contract or subcontract, and residitaeing a principal place of business outside tben@onwealth.

END OF SUPPLEMENTAL CONDITIONS
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BUILDING MAINTENANCE SERVICE CONTRACT

SPECIAL CONDITIONS

The following provisions supplement the General @itons of the Contract for Non-Technical Servicés.the
event of conflict or discrepancy between the Gdriéoaditions and these Special Conditions, the igroms of the
Special Conditions shall govern.

1.0 SUMMARY OF WORK

A.

The Work under the Contract consists of:

1. Furnishing all labor, materials, tools, equipmamd supervision necessary to accomplish
the work described herein,in accordance with ak#ffrations and requirements of the
Project Manual.

2. All work either shown on the Drawings (if any)iocluded in the specifications unless
specifically indicated as not to be done.

In addition, the work under the Contract includes

1. Work outside the Project Site as called for in@wmntract Documents and as required for
the performance of the Work.

2. The restoration of any items damaged or destroyeszhbroaching upon areas outside the
Project Site.
3. Providing and restoring, where appropriate,atipiorary facilities.

The Proposed Contract Price shall be complete casttuding overhead, profit, insurance,
transportation, and all other costs connected witlincidental to, the work described.

2.0 PROJECT SITE

A.

The areas of work for this contract shall be @asi buildings within the City of Newton as
specified on Work Orders to be issued from timértee during the term of this Contract.

3.0 NOTICE TO PROCEED/FAILURE TO COMMENCE WORK

A.

From time to time during the term of this Contrabe Contractor shall be issued notice to
proceed in the form of a written Work Order isstbigdhe Public Building Department listing
specific work items to be performed in accordandé this Contract. The Contractor shall
commence performance of the work within the timec#ped in the Work Order, and in no event
within less than the time limits stated in the W&ecifications contained in the Project Manual.

In the event the contractor fails to commencdagoerance within the specified time, and/or
notifies the City of its inability to do so, thetZishall call upon the second Contractor awarded
pursuant to this bid (if any) to perform the reediwork.

In the event the second Contractor awarded parsoahis bid is unable to commence
performance within the required time, or if thesand second Contractor, the City reserves the
right to contract for the work on the open markedha then prevailing rate and to deduct from any
monies due or that may thereafter become due toahactor the difference between the price
stated for the work in the contract and the aatoat thereof to the City.
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4.0

5.0

6.0

7.0

8.0

D.

In the event of Contractor’s repeated failuredaamence work within the time required by these
specifications, the City shall exercise all prowis contained in the General Conditions regarding
default, suspension or termination of this contract

PAYMENT

A.

Once each month, on a date estabished by the t@&yContractor may submit an Application for
Payment (Invoice) for the work performed during pineceeding month. The Contractor may
invoice for all Work Orders completed and accemtedng the preceeding month, and for all
Work Orders either partially completed or not yetepted by the City.

Upon receipt of the Application for Payment, @igy will, within fifteen days, make payment in
full for all Work Orders completed and acceptedimtyithe preceeding month. For Work Orders
partially completed or not yet accepted, the Citly make payment for the value of the Work
Order completed during the preceeding month, lessagnage of 5% of the estimated total of the
Work Order. The City will make final payment foantially completed Work Orders, including
any retained amounts, upon completion and accepaiithe work and receipt of an Application
for Payment at the end of the month in which thekws completed and accepted.

COMMUNICATIONS

A.

B.

All notices, demands, requests, instructionsyaygs and claims must be in writing.

Any such notice shall be deemed to have beemgigeof the time of delivery, or of actual receipt
in the case of telegrams or, in the case of mailivigen it should have been received in due course
of post.

For communicating purposes, the office addresseoContractor shall be that stated on the
signature page of the contract; that of the Cislldhe as stated in the Invitation for Bids. Any
subsequent change in address of either party lsba@lbmmunicated to the other in writing.

PLANS AND SPECIFICATIONS

A.

The City will furnish to the Contractor, withooharge, all copies of the specifications reasonably
necessary in the performance of the contract work.

COORDINATION

The Contractor shall:

A.

Supply to the City the name and telephone nurobarresponsible person who may be contacted
during off-hour emergencies during the term of @uatract.

Cooperate at all times with the City and the cbManager, and ensure the cooperation of his
key personnel and that of his subcontractors.

CONDUCT OF THE WORK

A.

The work must be completed in a continuous uninfged operation. The Contractor must use
sufficient workforce and adequate equipment to detemall the necessary work requirements
within a minimum period of time.
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9.0

10.0

B. The work shall be conducted between the houBGff a.m. and 5:00 p.m. on Monday through
Friday. No work shall be done on holidays, Satysdar Sundays except as specifically requested
and authorized by the City.

C. Under no circumstances will the contractor bel gdia premium or overtime rate for any work
performed without the express advance authorizatidhe City.

D. The Contractor is responsible for the securitparttially completed work until the project is
finally accepted by the City.

ALTERATION

A. The Contractor shall patch, repair and/or replatexisting materials and surfaces remaining

exposed after installation of new work which haeeib affected by alteration or removal of
existing work. All patch and repair work shall hagexisting.

GENERAL DIRECTIONS

A.

Damage to Persons and Property

Any damage to buildings, roads, public roads, bitims concrete areas, fences, lawn areas, trees,
shrubbery, electric or telephone poles, undergraditities, etc., shall be repaired by the

Contractor at his own expense. Damaged propedly Isb returned to its original condition prior

to the damages within a reasonable time periodgmball utility outages shall be repaired
immediately.

Protection of Persons and Property

The Contractor shall, at all times, leave an unolegtd way along the roadways and walks, and
shall maintain barriers and lights for the protectof all persons and property in all locations
where he has materials stored or work going on,damihg the entire time such work is going on
or material is stored.

Shutdown of Services

The Contractor's attention is especially callethtofact that continuous operation of building
utilties and services is mandatory. During thaqukof construction of the new work and/or
alterations to the existing work, the progress segiuience of installation shall be carefully
planned and approved by the City. If any build®tp be left without heat, hot water, city water,
electricity, gas, sanitary facilities, or any otlservices, the Contractor shall provide reasonable
written notice to the City before proceeding.

Care of Work

All work is to be carefully protected so that nguiny will come to it from water, frost, accident;, o
any other cause and any injury which may come yoodithe work shall be repaired immediately
by the Contractor at his own expense and withoditiaal cost to the City. This shall also apply
to any abutting or adjoining work on premises. Tuatractor shall be responsible for any
damage and in the event of such damage, the Ctottistwll repair the damage immediately at
his own cost and without additional cost to theyCit

Removal of Debris

Debris of any nature shall be completely removedfthe site at the end of each days work and
disposed of in accordance with all Federal, Statklacal regulations.
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F.

The Contractor is responsible for the securitglbivork until it is accepted by the City.

11.0 TEMPORARY UTILITIES

A.

Prior to execution of the Work, the Contractoalslsonfer with a representative of the Public
Building Department regarding the use of utilitiesl facilities at the worksite. No City utilities
or facilities are to be used by the Contractohimperformance of this Contract without the prior
approval of the City.

12.0 SUBMISSION OF PAYROLLS

A.

The Contractor shall, with each invoice submittiedling the term of this Contract, submit to the
City two (2) legible copies of his payrolls docurtiag the wages paid to all employees
performing on site labor relating to the work aktlontract. These copies shall be prepared on
forms supplied by the City.

13.0 DRAWINGS (IF APPLICABLE)

A.

The drawings attached herein and such drawingsagsbe issued per addendum, shall constitute
an integral part of this section and shall servéhasvorking drawings.

Drawings shall not be scaled. Field verificatismlirected since actual locations, dimensions and
levels are existing.

All items not specifically mentioned in the sg@etions or noted on the drawings, but which are
obviously necessary to make a complete workinguitagton, shall be included.

14.0 MATERIALS

A.

Unless specifically so stated to the contraryuke of a manufacturer's name or style number is
not restrictive, and is intended solely as an iidfieation of the type and quality of the materials
and services required. In all cases, the wordapproved equal” if not inserted are implied.

An item equal to that named or described in frexdications may upon written approval of the
City be furnished by the Contractor. An item slelconsidered equal to the item so named or
described if (1) it is at least equal in qualityrability, appearance, strength and design; (@)lit
perform at least equally the function imposed leydkeneral design for the public work being
contracted for or the material being purchasedit @nforms substantially, even with deviations,
to the detailed requirements for the item in thectfcations.

The name and identification of all materials otti@n the one specifically named shall be
submitted to the City in writing for approval, prim purchase, use or fabrication of such items.
Approval shall be at the sole discretion of theyGshall be in writing to be effective, and the
decision of the City shall be final. The City maygjuire tests of all materials so submitted to
establish quality standards at the Contractor'sasp.

For the use of material other than the one sjgekithe Contractor shall assume the cost of and
responsibility for satisfactorily accomplishing alanges that may be required in the work as
shown. All directions, specifications and recomudegions by manufacturers for the installation,
handling, storing, adjustment, and operation oif taguipment shall be complied with and
responsibility for proper performance shall conérta rest with the Contractor.
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E.

The Contractor shall not have any right of apjeah the decision of the City condemning any
materials furnished if the Contractor fails to dobtdne approval for substitution in accordance
with these provisions. If any substitutuin is moastly, the Contracotr shall pay for such costs

15.0 WARRANTY AND INDEMNIFICATION

A.

In addition to other guarantees or warrantiesiiregl under law or other sections of the
specification, the Contractor warrants all matsrfarnished and labor performed under this
Contract to be free from defects or errors in wagkship or installation for a period of one year
from the date of Completion of the work, as cegtifby the Project Manager. The Contractor
shall indemnify the Authority for the full cost ahy damage to the property that may result by
reason of such defects or errors and shall indgntinéf Authority from and against any and all
claims, demands. losses, costs, expenses, liabifitid damages, including reasonable attorney's
fees and expenses, arising out of or on accouthi®Contract, including but not limited to claims
brought against the Authority for alleged infringemh of patents based upon any methods of
construction or application of materials furnishedier the Contract.

The Contractor shall indemnify, hold harmless daténd the City and its departments, officers,
employees, servants, and agents from and agairsitimns, causes of actions, claims, demands,
damages, costs, loss of services, expenses anceneatn, including attorney’s fees and interest
arising out of or resulting directly or indirectiyom the services rendered pursuant to this
Contract, provided that any such action, causeidm, claim, demand, damage, cost, loss of
service, expense, compensation (1) in any way gowsf bodily injury, sickness, disease or
death, or to injury to or destruction of tangiblegerty, which (2) is caused in whole or in part by
any act or omission of the Contractor, anyone tlyew indirectly employed by any of them or
anyone for whose acts any of them may be liabggndess of whether or not it is caused in part
by a party indemnified hereunder.

END OF SECTION
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CITY OF NEWTON
MINORITY/ WOMEN BUSINESS ENTERPRISE PLAN
DECEMBER 1, 1999
STATEMENT OF POLICY:

Whereas it is the policy of the government of the United States of America, the Commonwealth of Massachusetts and the
City of Newton that no person shall be discriminated against in any manner whatsoever on the grounds of race, religion,
color, sex, handicap or national origin; and

Whereas, it is the policy of the government of the United States of America that no person shall, on the grounds of race,
color, sex or national origin, be excluded from participation in, be denied the benefits of, or be subjected to discrimination
under any program of activity funded entirely or in pail by the City, the State or Federal government; and

Whereas, it is the policy of the government of the United States of America to encourage that Minority/Women Business
Enterprises shall have the maximum practicable opportunity to participate in Federal and State assisted projects; and all
City funded contracts; and

Whereas, it is the policy of the City of Newton to encourage that minority/women business enterprises shall have the
maximum practicable opportunity to participate in all City funded contracts; and

Whereas, the City of Newton, as a recipient of Federal and State funds subscribes to the above policies and will fully
comply With Federal, State and local laws and directives governing non-discrimination, equal opportunity and affirmative
action in all municipal activities; and

Whereas, to further enunciate the equal opportunity policy of the City of Newton's Minority/Women Business Program, the
following responsibilities are specified

This MINORITY/ WOMEN Business Enterprise Plan sets forth the administrative standards
for the further implementation of the City of Newton's policy of the utilization of minority
contractors and subcontractors.

The City of Newton strongly affirms that it will not discriminate in any contractual procedures
against any persons because of race, color, religion, age, disability, sex or national origin. This
policy shall be administered with a positive supportive attitude.

It is the responsibility of the City of Newton to take affirmative steps to implement this policy
to insure equality of opportunity in conducting the Program including notifying those persons
and businesses doing business with the City, that contracts for goods, services and
construction, shall be made Without reference or regard to race, color, sex, age, handicap,
religion or national origin.

David B. Cohen Mayor
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CITY OF NEWTON
MINORITY/ WOMEN BUSINESS ENTERPRISE PLAN

DECEMBER 1, 1999

DEFINITIONS:

A. Minority Person- the term includes a person who is of Black Hispanic, Asian, American Indian or Cape
Verdean origin.

B. Minority Business Enterprise (MBE) -- the term shall mean a business a) that is certified by SOMWBA; or b)

1 provides evidence satisfactory to the City's Affirmative Action Officer that it is a business owned or controlled
by one or more of the following:

e an individual who is a minority person,

a partnership or joint venture controlled by minority persons in which at least 51 % of the ownership
interest is held by minority persons or,

a corporation or other entity controlled by minority persons and in which at least 51 % of the stock is
owned by one or more minority persons.

C. Contract Compliance Officer - the Chief Procurement Officer or his/her designee responsible for the
implementation of Newton's Minority/Women Enterprise Plan ("MWBE Plan") and activities.

D. MCAD - Massachusetts Commission Against Discrimination.

E. SOMWBA -- State Office of Minority/Women Business Assistance,

F. City - The City of Newton.

G. Women Business Enterprise (WBE) - the term shall mean a business a) that is certified by SOMWBA; or b)

provides evidence satisfactory to the City's Affirmative Action Officer that it is a business owned or controlled by
one or more of the following:

e an individual who is a woman.

e a partnership or joint venture controlled by women in which at least 51% of the ownership interest is held
by women, or

e a corporation or other entity controlled by women and in which at least 51% of the stock is owned by one
or more women.

H. MWBE — Minority or Women Business Enterprise

GOALS:

Newton's Minority/Women Enterprise Plan ("MWBE Plan") shall be guided by the goals presented below to
promote minority/women opportunities within the City.
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These goals comprise the framework for those activities to be implemented as part of the MWBE Plan:

To take affirmative action in expanding opportunities for minority and women owned firms in obtaining
contracts within the City of Newton.

To assure that all contractors, regardless of race color, religion, creed, national origin, sex, age, ancestry or
handicap, shall have equal opportunity to City contracting activities.

To award, of the total annual City contract dollars expended, 10 percent to MBE and 5 percent to WBE for
construction; for goods and services, 5 percent WBE and 5 percent MBE.

SOLICITATION ACTIVITIES:

To notify MWBEs of upcoming contracts for construction, professional services and supplies, funded in whole or in
part with Federal, State, and City funds, the following activities will be undertaken. In addition on a regular basis,
the City of Newton will distribute to its listing of MWBEs and SOMWBA, a summary of upcoming contract
opportunities which are subject to the City's MWBE Plan.

A. Construction Contracts

All construction contracts with an estimated value over $50,000 will be formally advertised within local,
regional, minority and special interest publications at least 14 days prior to the bid opening date.

For all such construction contracts a "Notice of Solicitation" of a project going out to bid will be distributed
to appropriate SOMWBA or City certified firms at least 14 days prior to the bid opening date.

B. Contracts for Professional Services

The City of Newton will send notification of its advertised Request for Proposals to appropriate! SOMWBA
or City certified firms Responding MWBE firms will be considered for contract award within the bounds of
generally accepted management practice or with the applicable procurement law relating to securing the
lowest cost and best services available.

C. Procurement of Supplies
The City of Newton will (where feasible) utilize MWBEs for the procurement of supplies in accordance
with City purchasing procedures. These efforts will be documented and reported to MCAD, and the
Mayor's office on a quarterly basis.

CONSTRUCTION ACTIVITIES:

A. Goals

The City of Newton bid documents and contracts with an estimated value over $50,000 will contain the
City's goal of 10% for MBE and 5% for 'WBE utilization for subcontracts,

B. Pre-Bid Conference

To affirmatively further the opportunities available to prospective bidders, the City will hold a pre-bid
conference 5-7 days prior to the bid opening date for all City construction contracts and subcontracts with
an estimated value over $50,000.

The pre-bid conference will provide an opportunity for contractors to: review and clarify the technical
requirements of the projects, review the City's MWBE Plan; and review Equal Opportunity requirements.
The City will advertise this conference and extend invitations to interested contractors as part of the notice
of solicitation.
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Bid Submission

All bids for City of Newton contracts with -an estimated value over $50,000 shall include a certification of
intent to be completed by the bidder swing his/her intent to comply with the City's MWBE Plan. Failure to
include this certification shall be an informality which may be waived if such certification is received prior
to the award of the contract.

Contract Execution

Upon notification of award of the contract, the bidder shall provide a written plan detailing how it will
comply with the MWBE Plan

Monitoring

Throughout the duration of the contract, the City of Newton through its Contract Compliance
Officer, will monitor the progress and activities of all contractors and subcontractors as they
attempt to comply with the MWBE Plan.

Enforcement

In the case of clear neglect to make a good faith effort to comply with this MWBE Plan, the City of
Newton reserves the right to designate contractor, after a hearing, as ineligible for future City bid awards.

CONTRACT COMPLIANCE OFFICER/DUTIES AND RESPONSIBILITIES:

The Contract Compliance Officer, as liaison between minority firms and the City of Newton will have the
overall responsibility for the implementation of Newton's MWBE Plan. Thi's responsibility includes the
development, management, dissemination of information; the provision of technical assistance to minority
firms including clarification of procedures to be implemented; maintenance of relevant documentation;
completion of reporting requirements; and performance of monitoring and evaluation activities; and
maintenance and updating of listings of minority/women business.

The Contract Compliance Officer has oversight of all City procurements for construction, professional
services and supplies and shall coordinate the implementation of the MWBE Plan with other City
departments.
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Iv.

THE CITY OF NEWTON, MASSACHUSETTS
SUPPLEMENTAL EQUAL EMPLOYMENT OPPORTUNITY
ANTI-DISCRIMINATION AND AFFIRMATIVE ACTION PROGRAM

The requirements hereinafter set forth apply to construction contracts which involve an expenditure by the City of $50,000 or
more.

For purposes of this contract "minority" refers to Asian Americans, Black, Hispanics American Indians and Cape Verdeans.
The City refers to the- City of Newton

During the performance of this contract the Contractor and all of (his) Subcontractors (hereinafter collectively referred to as
the Contractor) , for himself, his assignees, and successors ,in interest, agree as follows:

I:

In connection with the performance of work under this contract, the Contractor shall not discriminate against any
employee or applicant for employment because of race, color, religious creed, national origin, age or sex. The aforesaid
provision shall include, but not be limited to, the following: layoff; termination; rates of pay or other forms of
compensation; conditions or privileges of employment; and the selection of apprenticeship. The Contractor shall post
hereafter in conspicuous places, available for employees and applicants for employment, notices to be provided by the City
setting forth the provisions of the Fair Employment Practices Law of the Commonwealth (MGL Chapter 151B) . (See
Attachment A)

In connection with the performance of work under this contract, the Contractor shall undertake in good faith, affirmative
action measures designed to eliminate any discriminatory barriers in the terms and conditions of employment on the
grounds of race, color, religious creed, national origin, age or sex, and to eliminate and remedy any effects of such
discrimination -.in the past. Such affirmative action shall. entail positive and aggressive measures to ensure equal
employment: opportunity in the areas of hiring, upgrading, demotion or transfer, recruitment, 'Layoff or termination, rate
of compensation, and in-service or apprenticeship training programs. This affirmative action shall. include all action
required to guarantee equal employment opportunity for all persons, regardless of race, color, religious creed, national
origin, age or sex. A 'purpose of- this provision is to ensure to the fullest extent possible an adequate supply of skilled
tradesmen for this and future City public construction projects

As part of this obligation of remedial action under the foregoing section, the contractor shall maintain on this project a not
less than 5 percent ratio of minority employee man hours to total man hours in each job category, including, but not
limited to, bricklayers, carpenters, cement masons, electricians, ironworkers, operating engineers, and those "classes of
work" enumerated in Section 44C of Chapter 149 of the Massachusetts General Laws.

In the hiring of minority journeymen, apprentices, trainees and advanced trainees, the Contractor shall rely on referrals,
from the Contractor's affirmative action program approved by the City, traditional referral methods utilized by the
construction industry, and referrals from agencies, not more than three in number at any one Lime, designated by the
Liaison Committee or the City.

At the discretion of the City, there may be established for the life of this contract a body to be known as the Liaison
Committee, The Liaison Committee shall be composed of the Compliance Officer and one representative each from the
Departments administering this project, hereinafter called the administering Departments, and such other representatives
as may be designated by the City.

The Contractor (or, his/her agent, if any, designated by him/her as the onsite equal employment opportunity officer) shall
recognize the Liaison Committee as the affirmative action body, and shall establish a continuing working relationship
with the Liaison Committee on all matters related to minority recruitment, referral, employment and training.
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The Contractor shall prepare manning tables on a quarterly basis.* These shall be broken down into projections, by week,
for workers required in each trade. Copies shall be furnished one week in advance of the initiation of work and quarterly
thereafter to the City and to the Liaison Committee.

Records of employment referral orders, prepared by the Contractor, shall be made available to the City
and to the Liaison Committee on request.

The contractor shall prepare weekly reports in a form approved by the City of hours worked in each trade by each
employee, identified as minority or non-minority. Copies of these reports shall be provided at the end of each week to the
City and to the Liaison Committee.

* If job is less than three months, prepare for length of job.

VL

VIL

VIIL

1X.

XL

XIIL.

If the Contractor shall use any sub contractor on any work performed under this contract, he/she shall Lake affirmative

action to negotiate with qualified minority subcontractors. This affirmative action shall cover both pre-bid and
post-bid periods. It shall include notification to the State Office of: Minority Business Assistance or As designee,
while bids are in preparation, of all products, work or services for which the Contractor intends to negotiate bids.

In the employment of journeyman, apprentices, trainees, and advanced trainees, the Contractor shall give preference to
citizens of the Commonwealth who have served in the armed forces of the United States in time of war and have been
honorably discharged therefrom or released from active duty therein, and who are qualified to perform the work to which
the employment relates, and, secondly to citizens of the Commonwealth generally, and, if such cannot be obtained in
sufficient numbers, then to citizens of the United States

A designee of the City and a designee of the Liaison Committee shall each have the right of access no the
Construction site,

Compliance with Requirements

The Contractor shall comply with the provisions of Chapter 151B of the Massachusetts General Laws, which are
herein incorporated by reference and made as amended by Executive Order 227, and of Chapter 151B as
amended, of the Massachusetts General Laws, both of which are herein incorporated by reference and made a part
of this contract.

Non-Discrimination

The Contractor, in the performance of all work after award, and prior to completion of the contract work, will not
discriminate on the grounds of race, color, religious creed, national origin, age or sex in employment practices, in the
selection or retention of sub-contractors, or in the procurement of materials and rentals of equipment.

Solicitations for sub-Contracts and for the Procurement of Materials and Equipment

In all solicitations either by competitive bidding or negotiation made by the Contractor either for work to be performed
under a subcontract or for the procurement of materials or equipment, each potential subcontractor or supplier shall be
notified in writing by the Contractor of the Contractor's obligations under his contract relative to non-discrimination and
affirmative action.

Bidders Certification Requirement

1. The following certification statement will be inserted in the bid document just above the bidder's signature.

"The bidder hereby certifies he shall comply with tile minority manpower ratio and specific action steps
contained in the City of Newton, Massachusetts Supplemental Equal Employment-- Opportunity
Anti-Discrimination and Affirmative Action Program. The Contractor receiving the award of the contract
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XIIL.

XIV.

XV.

shall be required to obtain from each of its subcontractors and submit to the contracting or, administering
agency prior to the performance of any work under said contract a certification by said subcontractor,
regardless of tier, that it will comply with the minority manpower ratio and specific affirmative action
steps contained in the City of Newton Massachusetts Supplemental Equal Employment Opportunity Anti
-Discrimination and Affirmative Action Program.

Contractor's Certification

A Contractor's' certification form must be signed by all successful low bidders prior to award by the City. A Contractor
shall not be eligible for award of a contract unless the contractor has executed and submitted the Contractor's Certification,
which shall be deemed a part of the resulting contract. (See Attachment B)

Subcontractor's Certification

Prior to the award of any subcontract, regardless of tier, the prospective subcontractor must execute and submit: to the
Prime Contractor a subcontractor's certification setting forth the subcontractor's compliance with this program, which
shall be deemed a part of the resulting subcontract. (See Attachment C)

Compliance - Information, Reports and Sanctions

1. The Contractor will provide all information and reports Required by the administering department or, the City on
instruction issued by either of them and will permit access to its facilities and any books, records, accounts and other
sources of information which may be determined by the City to affect the employment of personnel. This provision
shall apply only to information pertinent to the City's supplementary affirmative action contract requirements. Where
information required is in the exclusive possession of another who fails or refuses to furnish this information, the
Contractor shall so certify to the administering department or the City as appropriate and shall set forth what efforts
he/she has made to obtain the information.

2. Whenever the administering department, the City, or the Liaison Committee believes the General Contractor or any
Subcontractor may not-, be operating in compliance with the terms of this Section, the City directly, or through its
designated agent, shall conduct: an appropriate invest ig at ion, and may confer with the parties, to determine if such
Contractor is operating in compliance with the terms of this Section. If the City or its agent finds the General
Contractor or any Subcontractor not in compliance, it shall make a preliminary report on non-compliance, and notify
such Contractor in writing of such steps as will in the judgement of the City or its agent bring such Contractor into
compliance. In the event. that such Contractor fails or refuses to fully perform such steps, the City shall make a final
report of non-compliance, and recommend to the administering department the imposition of one or more of the
sanctions listed below. If, however, the City believes the General Contractor or any Subcontractor has taken or is
taking every possible measure to achieve compliance, it shall not make a final report of non-compliance. within
fourteen days at the receipt of the recommendations of the City, the administering department shall move to impose
one or more of the following sanctions, as it may deem appropriate to attain full and effective enforcement:

(a) The recovery by the administering department from the General Contractor of 1/100 of 11 of the contract
award price or §1000 whichever sum is greater, in the nature of liquidated damages or

if a Subcontractor is in non-compliance, the recovery by the administering department from the General Contractor,
to be assessed by the General Contractor as a back charge against the Subcontractor, of 1/10 of 1% of the sub-contract
price, or $400 whichever sum is greater, in the nature of liquidated damages, for each week that such party fails or
refuses to comply

(b) The suspension of any payment of part thereof due under the contract until such time as the General
Contractor or any Subcontractor is able to demonstrate his compliance with the terms of the contract;

(c) The termination, or cancellation, of the contract, in whole or in part, unless the General Contractor or any
Subcontractor is able to demonstrate within a specified time his/her compliance
with the terms of the City's affirmative action construction contract requirements; OR,
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(d) The denial to the General Contractor or any Subcontractor of the right to participate in any future contracts
awarded by the administering department for a period of up to three years.

3. If at any time after the imposition of one or more of the above sanctions (unless the contract. has been terminated), a
Contractor is able to demonstrate that he/she is in compliance with this section, he/she may request the City to suspend
the sanctions conditionally pending a final determination by the City as to whether the Contractor is in compliance. Upon
final determination of the City, the administrating department, based upon the recommendation of the City, shall either
lift the sanctions or continue them.

4. Sanctions enumerated under Section XV shall not: be imposed by the City except after the General Contractor or
Subcontractor have had an opportunity for full and fair hearing with City. The non-compliance investigation shall be
initiated without prior notice to the contractor. Any sanctions to be imposed shall be, set forth fully and completely in
writing, and may then be appealed to t-he City in writing by the Contractor.

XIV. Severability
The provisions of this section are severable, and if any of these provisions shall be held unconstitutional by any court of
competent jurisdiction, the decision of such court. shall not, affect or impair any of the remaining provisions.
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EMPLOY

ENT LAW

The Fair Employment Law declares that it is illegal to discriminate on the basis of race, color, religious
creed, national origin, sex, sexual orientation, age, ancestry or disability

IT IS UNLAWFUL:

to print or circulate any advertisement or use any appli-
cation form which directly or indirectly specifies any limit-
ation on the basis of race, color, religious creed, national
origin, sex, sexual orientation, age, ancestry or disability.

to discharge or refuse to hire arty individual on file basis of
their race, color, religious creed, national origin, sex,
sexual orientation, age, ancestry, or disability.

to discriminate against any individual in matters relating
to compensation, terms, conditions, or privileges of
employment because of their race, color, religious creed,
national origin, sex, sexual orientation, age, ancestry or
disability.

to require a woman to leave her job at some arbitrary stage
in her pregnancy or to refuse to let her return to work until
a specified time set by the employer.

to grant a female employee at least eight weeks leave for
purposes of childbirth or to treat her absence differently
than any other absence due to disability.

RETALIATION

to require an employee to remain at work during any day
or part thereof that s/he observes as a religious holiday
provided that the employee gives a ten-day notice and the
absence does not cause undue hardship to the employer.

to discharge or refuse to hire any person because of their
failure to furnish information concerning admission to a
center for the treatment of mentally ill persons.

to discriminate against a job applicant for failure to furnish
information, written or oral, concerning.- A) an arrest,
detention or disposition regarding a violation of law in
which no conviction resulted; B) a first conviction for any
of the following misdemeanors: driving under the
influence, simple assault, speeding, minor traffic
violations, disturbance of the peace; or C) conviction for a
misdemeanor where the date of the conviction or end of
period of incarceration, if any, occurred more than five
years prior to the employment application, and the
applicant has not been convicted of any offense within the
five years immediately before the date of application.

It is illegal to retaliate against any person because s/he has opposed any practices forbidden under this Chapter or because s/he has filed
a complaint, testified, or assisted in any proceeding before the Commission. It is also illegal to aid, abet, incite, compel or coerce the

doings of any of the acts forbidden under this Chapter or to attempt to do so.

SEXUAL HARASSMENT
151B:1,18 The term "sexual harassment' shall mean sexual advances, requests for sexual favors, and
other verbal or physical conduct of a sexual nature when (a) submission to or rejection of such
advances, requests or conduct is made either explicitly or implicitly a term or condition of
employment, or as a basis for employment decisions: (h) such advances,, requests or conduct have
the purpose or effect of unreasonably interfering with an individual's work performance by creating
an intimidating, hostile, humiliating or sexually offensive work environment.

All complaints must be filed in writing. Information on the filing of complaints can be obtained by contacting the

COMPLAINTS

MASSACHUSETTS COMMISSION AGAINST DISCRIMINATION at the following locations:

Boston office;

One Ashburton Place
Room 601

Boston, MA 02108
(617) 727-3990

Springfield office:

436 Dwight Street
Suite 315

Springfield, MA 01103
(4 13) 739-2145
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Attachment B
CITY OF NEWTON

Contractors Certification

A Contractor willnot be eligible for award of a contract, unlesshstantractor has submitted the following
certification, which is deemed a part of the résgltontract.

CONTRACTOR'S CERTIFICATION

Certifies that:

Contractor's Name

it tends to use the following listed constructicadies in the work under the contract

and
2. will comply with the minority manpower ration asgecific affirmative action steps contained heraird
3. will obtain from each of its subcontractors aathmit to the contracting or administering agenggrgo

the award of any subcontract under this contracstibcontractor certification required by thesedmidditions

(Signature of authorized representative of Conbract

Any contract for the provision of goods or serviteshe City of Newton or any of its departmentsubject to the
ordinance creating the Human Rights Commissioit,may be amended from Time to Time. Any complaints
within the purview shall be forwarded immediatedythe contracting agency, and a copy shall beteghe Human
Rights Commission; any complaints received by tharacting agency shall be forwarded to the coitraand a
copy shall be sent to the Human Rights Commission.
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Attachment C
CITY OF NEWTON

Subcontractors Certification

Prior to the award of any subcontract , regardbésier, the prospective subcontractor must exeantksubmit to
the Prime Contractor the following certificationhieh will be deemed a part of the resulting submstor.

SUBCONTRACTOR'S CERTIFICATION

Certifies that:

Contractor's Name
it tends to use the following listed constructicadies in the work under the contract

and

will comply with the minority manpower ration angeific affirmative action steps contained hereimg

will obtain from each of its subcontractors andmitlio the contracting or administering agency ptthe award
of any subcontract under this contract the subeactur certification required by these bid condition

Pursuant to M.G.L. Ch. 62C, Sec. 49A, | certify enthe penalties of perjury that, to the best ofkmywledge and
belief, | am in compliance with all laws of the Comnwealth relating to taxes, reporting of employaed
contractors, and withholding and remitting chilghpart.

(Signature of authorized representative of Conbract

In order to ensure that the said subcontractortfication becomes part of all subcontracts urttierprime
contract, no subcontract shall be executed untdwthorizee representative of the AdministrativeeAcy
administering this project has determined in wgtithat the said certification has been incorparatesuch
subcontract, regardless of tier, Any subcontraetated without such written approval shall be void.

Any contract for the provision of goods or serviteshe City of Newton or any of its departmentsusject to the
ordinance creating the Human Rights Commissioit,raay be amended from Time to Time. Any complaints
within the purview shall be forwarded immediatedythe contracting agency, and a copy shall betegthe Human
Rights Commission; any complaints received by th@rmcting agency shall be forwarded to the cotdraand a
copy shall be sent to the Human Rights Commission.

END OF SECTION
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CITY OF NEWTON

WAGE RATE REQUIREMENTS

GENERAL

This section summarizes the requirements for gyenent of wages to laborers and mechanics employed
under the Contract.

Other duties and requirements of law which mayb®ospecified in this section apply and are inhiyen
part of the Contract.

WAGE RATES

The rate per hour to be paid to mechanics, appes)tteamsters, chauffeurs, and laborers emplayélaeo
Work shall not be less than the rate of wageserattached "Minimum Wage Rates" as determined &y th
Commissioner of Labor and Industries. This schedbhll continue to be the minimum rate of wages fo
said employees during the life of this Contract.

Keep posted on the site a legible copy of saiddalee Keep on file the wage rates and classificatiof
labor employed on this Work in order that they rbayavailable for inspection by the Owner,
Administrator, or the Architect.

Apprentices employed pursuant to this determinadifowage rates must be registered and approveleby t
State Apprenticeship Council wherever rates forjeymen or apprentices are not listed.

Pay reserve police officers employed on the Woekgttevailing rate of wages paid to regular poliffcers
as required by M.G.L. c149, Sec. 34B, as amen&aath police officers shall be covered by Workmen's
Compensation Insurance and Employers Liability tasae by the Contractor.

The Contractor and all subcontractors shall, oreakly basis throughout the term of the contradaiyiole to
the City of Newton certified payroll affidavits \iiing compliance with M.G.L. ¢.149, Sec. 27, 27Ada
27B.

The Contractor and all subcontractors shall progidatement of Compliance within 15 days of the
completion of its portion of the work. This statemh shall be submitted to the Owner on the forrmébu
elsewhere in this section.

The Contractor shall maintain accurate and compéaterds, including payroll records, during the €act
term and for three years thereafter.

END OF SECTION
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The Massachusetts Prevailing Wage Law
M.G.L. ch. 149, 88 26 — 27

NOTICE TO AWARDING AUTHORITIES

‘The enclosed wage schedule applies only to theispgroject listed at the top and will remaineffect for
the duration of the project.

‘You should request an updated wage schedule frenDtvision of Occupational Safety if you have not
opened bids or selected a contractor within 90 daylse date of issuance of the enclosed wage stded

‘The wage schedule shall be incorporated in anggibement or call for bids for the project for ehiit has
been issued.

‘Once a contractor has been selected by the awgpedithority, the wage schedule shall be made agpéne
contract for that project.

NOTICE TO CONTRACTORS

The enclosed wage schedule must be posted in picanss place at the work site during the lifehaf t
project.

The wages listed on the enclosed wage schedulebaystid to employees on public works projectsndigas
of whether they are employed by the prime contraetdiled sub-bidder, or any sub-contractor.

The enclosed wage schedule applies to all phasie giroject including the final clean-up. Contoastwhose
only role is to perform final clean-up must payittemployees according to this wage schedule.

All apprentices must be registered with the Massaetis Division of Apprentice Training in orderlte paid at
the reduced apprentice rates. If a worker is ngistered with the Division of Apprentice Trainirthey must
be paid the “total rate” listed on the wage schedabardless of experience or skill level. Fortfart
information, please call (617) 727-3486 or writdtie Division of Apprentice Training, 399 WashingiStreet,
4" Floor, Boston, MA 02108
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THE COMMONWEALTH OF MABSACHUSETTS
EXECUTIVE OFFICE OF LAEOR. AMND WORKFORCE DEVELOPMENT
DIVISION OF OCCUPATIONAL SAFETY

Prevailing Wage Rates
BENHE L L CL Rk As determined by the Commissioner wider the provisions of the
TIMOTIE B MU A Telass achusetts General Laws, Chapter 149, Seotions 26 to 27TH
Lot pariank G ‘e
Awarding dwthority: City of Mewton
Contract Nomber: 10-07 City'Toiwn: NEWTOMN

Desoription 07 Work: EeBidfor the Mewton Free Library, Variable Frequeney Drive Beplacetnent

Job Loeation: 330 Harner Street, Mevwton A
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Fetoifacy 0 Labix ind Wodclie ot Do pmeent

CECRCE HOET
D witie 0f Lobix

LAURA M. MR
Commicgant of Divicion of Oocupacira Takey

Class {ication Effective Dates amd Toral BRates
Construeton
{2 ARLE) TRIVER By MENT LZAVINE  $9224
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ASHESTOS REMOVER FIFE / MBCH, B UTET, OSHVHE 450250 MG 390250
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LAV #8143
BARSD TEFE TUMEING T A FER QSHLZHE #8330 AL 347354 Q8418010 #4835
AV 45980 GSMLARI11 450400 12418011 45185
BLOGE PaVER, R AMMER / CURE SETTER OSHLEHE  $a8 830 AL 347454 Q8418010 $ak8s0
LAV 45010 G4M1/2011 #5100 12418011 452358
BOLER b AKER WAVIHE 45480
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This wage scheduole must be posted at the work site n accordance with M L. oh, 149, see. 27

Failurs of the employer to pay " prevail g wags rates,”" which are the minimwm wags rates listed above, on public works projects is a
wiolation of MG L. ch, 149, se0, 27, Emplovess not recelving such rates should report the violation to the

Office of Fair Labor and Business Practices, 100 Cambridge Street, Boston, MA 02108; Tel: §17-T27-3445,

Issue Date:  O8/1002009 Viage Request Number: 2008081 0-022
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THE COMMONWEALTH OF MABSACHUSETTS
EXECUTIVE OFFICE OF LAEOR. AMND WORKFORCE DEVELOPMENT
DIVISION OF OCCUPATIONAL SAFETY

Prevailing Wage Rates
BENHE L L CL Rk As determined by the Commissioner wider the provisions of the
TIMOTIE B MU A Telass achusetts General Laws, Chapter 149, Seotions 26 to 27TH
Lot pariank G ‘e
Awarding dwthority: City of Mewton
Contract Nomber: 10-07 City'Toiwn: NEWTOMN

Desoription 07 Work: EeBidfor the Mewton Free Library, Variable Frequeney Drive Beplacetnent

Job Loeation: 330 Harner Street, Mevwton A
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pEALR] k) 40,00 Erikili] 4500 4500 S0 i} S0 LAg ]

Ao Poar 101K 200 SRR CONE SRS SrE0

BLEVATOR DONSTRUCTOR 14152004 $43.43 JAM152010 F45.184
diagz2 #5519

1841484014 $474M
dz818012 7083
84112014 F45350
124148011 3514850
44112014 35478
1441182914 FB AL
1441424014 F45.10
1241484011 35140
Jak18014 344,100
1241484011 35250
88112014 45450
12418011 52350
1aK11424014 F49.10
124148011 352 400
8818014 48850
12818011 #5235
1441182914 F8.10
124148011 351400
084142014 #5947
1841484911 342.749
8818011 345354
1841484011 34709
18411484911 3113194
d3418014 344020
2 b
00 TEOD
1418011 34843

This wage scheduole must be posted at the work site n accordance with M L. oh, 149, see. 27

Failurs of the employer to pay " prevail g wags rates,”" which are the minimwm wags rates listed above, on public works projects is a
wiolation of MG L. ch, 149, se0, 27, Emplovess not recelving such rates should report the violation to the

Office of Fair Labor and Business Practices, 100 Cambridge Street, Boston, MA 02108; Tel: §17-T27-3445,

Issue Date:  O8/1002009 Viage Request Number: 2008081 0-022
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THE COMMONWEALTH OF MASSACHUSETTS

EXECUTIVE OFFICE OF LABOFR. AND WOREKFOR.CE DEVELOPMENT
DIVISION OF OCCUPATIONAL SAFETY 3 [\'J.lr iE
o A
Prevailing Wage Rates k:%én.
BENHE L L CL Rk As determined by the Commissioner wider the provisions of the e L R B i

TIMOTIE B MU A Telass achusetts General Laws, Chapter 149, Seotions 26 to 27TH G O

Lot pariank G ‘e Dawiie 0T 1obix

T AL W MARLEN
Cornmicsnets of Divicion uf Docupariona Safep

Awarding dwthority: City of Mewton

Contract Nomber: 10-07 City'Toiwn: NEWTOMN

Desoription 07 Work: EeBidfor the Mewton Free Library, Variable Frequeney Drive Beplacetnent

Job Loeation: 330 Harner Street, Mevwton A
Class fication Effective Dates and Toral Rares

APFRENTICE:  ELEVATCR CONSIRUCTOR Lomld
hatia B 1 1 3 4 5
11 W% 00 5500 A5 bl 20,00
Stes 12 aredmos,; Steped Sare 1 pear

ELEVATOR CONETRUCTOR HETFER A1812004 Fa9 A= Q1412010 351330 a1412011 352 487
a1812012 45433
FENCE & SUARD Rall BRESTIR Qa8 12004 F15351 120012004 Far 350 154120140 Fah 550
128120140 Fa9 500 QaM1rA11 350,400 12412011 351850
FIELD EWG. INST. FERSON (BLIN, SITE, HYWE OONETY A5 128 5474 1149152009 355490 154182914 35545
114120140 458 23] 512011 35947
FIELD BWG. ROD FEREON (BLDG, SITE, HYE SONETY A58 128 a0 240 1149152009 340414 15411484914 1540
114120140 #2290 15011 345020
FIELD EWG. SHIEF OF PARTY (RLDS, SITE, HVE OONET A58 12004 §54.1401 114012004 351250 158120140 354340
11812010 #5981 A5ML2011 340 440
FIRE ALA M NETALLER U5 12KE #3550 L2008 4780 0341142914 $aa 02
dafiradgia 7240 G211 348499
FIRE Als B BEFATR S WM AT TENANCE Uz 128 45142 L2004 52540 13411424014 534
MR b el 50410 (G 11 3553350
FIREMA N (AL ST BERGINERR Y A58 15248 451748 124152099 52740 14541142914 453 A1
128172910 3549 890
FLadtdbR & SIONATRR U441 12404 E=380 1241520039 335 404 1441424014 £
12812914 45 50 Qa0 11 337 400 124184011 =740
FLOOROOVYERER Uz8 128 Ftiert|
APVRENTICE:  FLOORCCVERER LomldlSE Xanel
Ratia B 1 a 2 4 £ 5 T H
1:1 % 50,00 E500 50,00 A6 T TE0 200 L0
Steps @z 750 bes,
FORE LIF TAOHER B FICKER Qaf 12004 357410 125012004 F5A530 154120140 354998
1280120140 $310=1
SENERA TORLISHTING FLANTHEA TERS A58 15248 070 124152099 F47 494 14541142914 Fa8A10
128172914 F94
OLATIER (GLA LS FLANEA TR B AR BIRRANTERIOR S S TEMS) A2 A 451740 101520149 52414
APPRENTICE:  (ELASTER Local 35 Fone 2
Ratia B 1 2 3 4 5 5 T g
1:1 % 50,00 £50a0 50,0 A5 T LA 200 M
St s T8 bes.

This wage scheduole must be posted at the work site n accordance with M L. oh, 149, see. 27
Failurs of the employer to pay " prevail g wags rates,”" which are the minimwm wags rates listed above, on public works projects is a
wiolation of MG L. ch, 149, se0, 27, Emplovess not recelving such rates should report the violation to the
Office of Fair Labor and Business Practices, 100 Cambridge Street, Boston, MA 02108; Tel: §17-T27-3445,

Issue Date:  O8/1002009 Viage Request Number: 2008081 0-022 Fage 3 of 10
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THE COMMONWEALTH OF MABSACHUSETTS
EXECUTIVE OFFICE OF LAEOR. AMND WORKFORCE DEVELOPMENT
DIVISION OF OCCUPATIONAL SAFETY

Prevailing Wage Rates
BENHE L L CL Rk As determined by the Commissioner wider the provisions of the
TIMOTIE B MU A Telass achusetts General Laws, Chapter 149, Seotions 26 to 27TH
Lot pariank G ‘e
Awarding dwthority: City of Mewton
Contract Nomber: 10-07 City'Toiwn: NEWTOMN

Desoription 07 Work: EeBidfor the Mewton Free Library, Variable Frequeney Drive Beplacetnent

Job Loeation: 330 Harner Street, Mevwton A

Esiﬁ ﬁE

SUEANHE M, BUM P
Fetoifacy 0 Labix ind Wodclie ot Do pmeent

CECRCE HOET

D ifve 0 1bie

LAURA M. MR
Commicgant of Divicion of Oocupacira Takey

Class fication Effective Dates and Toral Rares
HOLETING ENGINEERCRANESGRATALLS Qa8 12004 357410 120012004 F5A 530 154120140 354998
128129140 #1407
APPRENTICE:  HMSTRIRT EMI. Loca 4
Ratia B 1 2 3 4 5 5 T g
1:6 % 500 5000 A5 T TE0 00 EEOD 0
HW Al DT WO EE) Q8012004 $32 241 AL 10 F4a5510 Q84120140 F54341
128124011 $35010 QBAIL2011 F4av2480 az818012 F5851
Q8812012 F39 741 LA 1E F714140
HW Al BT RS TRECAL SONTROLEY 05812004 333551 EAIL2004 359780 43412014 F54020
aa1291a #1241 G011 348499
HYAC{TESTING AND BATANCING  ATRY Q5812004 332241 A0 F4a5514 Q84120140 F54341
U2H 1211 Faad1d QR0 11 Fav 250 218912 Fahs1
Q4A112]12 a8 74l ML 15 371414
HWAC{TESTING AND BATANCING WATER) 05812004 Fa5 281 AL2004 F4a7 480 4341420140 F58 970
Hy Ao MECHANIG 05812004 Fa5 281 AL2004 F4a7 480 434120140 F58 9=
H¥DEATLLS DRICT & A4412404 $a8 830 1241420039 341 450 1441424014 Fa843
124124140 350.10 Ga12011 351104 1241484011 5233
INSULATOR (FIFES & TAWEE) MR Dl 354 840 L2004 358240 aaK144014 $41.440
APPRENTICE:  ASBESTOS INSULATOR (Pipss & Tanks) Local & Baston
Ratia B 1 2 3 4
14 % £0.00 000 0 2000
Stee T2 ] var
TRENWOREER AWEL DER d3/1802003 45825 941472003 350580 d3/148014 340,040
APPRENTICE:  IROHWORKER Local?
Ratia B 1 2 3 4 5 5
% &0 T TEA 040 EEDD 0,0
Simsrtoal 1:8; Smamendal 1:4
JTACKHAWIER & FAVING BREEARER JFERATOR U4k 124004 $a53 124152004 F41354 1a£11424014 $44353
124124140 4840 Q812011 330404 1241484011 35145
LABOKRER Qa8 12004 F315.100 125012008 F4ar.14040 d54120140 Fa8.10
1280120140 Fa9 330 QaM1r211 3503550 12412011 35140
APPRENTICE:  LABORER Tope ]
Ratia B 1 2 3 4
15 % &1.00 A0 200 W0
LABORER: CARFENTER TENDER Qa1 124004 #4510 124152004 F47.104 1ak11424014 F44.10
124129140 $833 Ga1011 331350 1241484011 35140

This wage scheduole must be posted at the work site n accordance with M L. oh, 149, see. 27

Failurs of the employer to pay " prevail g wags rates,”" which are the minimwm wags rates listed above, on public works projects is a
wiolation of MG L. ch, 149, se0, 27, Emplovess not recelving such rates should report the violation to the

Office of Fair Labor and Business Practices, 100 Cambridge Street, Boston, MA 02108; Tel: §17-T27-3445,

Issue Date:  O8/1002009 Viage Request Number: 2008081 0-022

rayc vo Vil 149

Faged of 10



THE COMMONWEALTH OF MABSACHUSETTS
EXECUTIVE OFFICE OF LAEOR. AMND WORKFORCE DEVELOPMENT
DIVISION OF OCCUPATIONAL SAFETY

Esiﬁ ﬁE

Prevailing Wage Rates
BENHE L L CL Rk As determined by the Commissioner wider the provisions of the e L R B i
TIMOTIE B MU A Telass achusetts General Laws, Chapter 149, Seotions 26 to 27TH G O
Lot pariank G ‘e Dawiie 0T 1obix
LHURS M MR
Commecgiane of Tivision of Ooupariona Safy
Awarding dwthority: City of Mewton
Contract Nomber: 10-07 City'Toiwn: NEWTOMN
Desoription 07 Work: EeBidfor the Mewton Free Library, Variable Frequeney Drive Beplacetnent
Job Loeation: 330 Harner Street, Mevwton A
Class fication Effective Dates and Total Rares
LABORER: CEMENT FINISHER TENDER 4581172003 F48.100 LML §47.100 0541120140 4510
1241529149 $19325 GaMLradll 350354 1241824011 51.aW
LABORER: Har A RDOTS WaSTES SPESTOS REMOVER ek 172003 F48.1K L2108 347.144 a8 12019 F15.1K
1241124014 Fa9350 a1 §505540 124112011 45140
LABOREE: MaSON TENDER Q6K 152008 95325 L2ML00E 3a1354 aak 1429019 9533
1201724149 19 .80 dam1ra 1l 350444 12412011 35143
LABORER: MOLTT TRADE TENDER Q6K 152008 395,11 L2LgE 347.104 a4k 182019 5.1
12411529149 19325 GaMLradll 350354 1241824011 351.4aW
LABORER: TREE REMOYER ek 152003 31516 L2109 347,144 14812019 395,10
1241529149 9935 GaMLradll 320354 1241824011 51.4aW
The dessfication zpplies 1a the whalsale reroo
af slanding trees inctudmg sl azacited triorome of branche s 3nd lante, 2nd spphies 1a the reroaval af branches s Jeations nol anar 2edund wility Imes.
LASER BEAM OFERATIR Q6K 152008 1535 L2LgE 347354 a4k 182019 F153x
12411529149 99 8 GaMLradll 350.4040 1241824011 35145
MARBLE & TILE FINISHER & LR D el dsa249 11 50050 1881142019 sham
a2 1211 =929 WEMLrA 11 340950 A28 182012 351
APFRENITCE:  MARELE P08 TERRATTO FINISHER,  Local 3 Madils & 19
katia  Sup 1 1 4 4 5
13 * S0 ) 0] B P
St = 800 bz,
MARBLE Ma SONE TILELAFERSE & TERRAZZD MECH LR D el #a7.140 (e R AR Fah 054 1841142019 a4
az281°2411 Fri a4 UAMLrA 11 37044 28182012 3149402
APFRENTICE:  MARELE TIE TRRRATTO WECHANIS Yocal 2 Markle £ Tile
ke Sm 1 1 i 4 5
13 * S0 &0 O BT P
METH SWEFFER OFER ATIOR (NON SONSTREOCTEIM) A L2 $28 300 WAL $20000 7814011 424,70
MECH SWEEPER OF BRATOR (ON SONST. SITES) 458112009 $57.0%0 1LMLE $58.190 0541120140 59430
12412414 0480
MECHANICS MATNTENANCE 441172003 $57.0% LMLE $58.180 5411420140 #5943
124114240148 $a0 580
WL DWERHT (Fame 1) O3HL2HE  §594N0
APPRENITCE:  MITWRIGHT Loml112] Zane ]
katia  Sum 1 H 4 4 5 & T 3
15 * 5000 5500 &0 &S50 O T50 100 EE00
MOBTAR MGUER A58 12008 535 1200152009 Famz5d Qa8 142019 FuEz
12412414 Fad a0 a1l 350800 1241424011 351850
OOER §OTHER THAW TR UK Sha s G alhall & A58 152408 F140M 1240172004 Fa1350 44142014 Faz2 Ak

12812010 31322

This wage scheduole must be posted at the work site n accordance with M L. oh, 149, see. 27

Failurs of the employer to pay " prevail g wags rates,”" which are the minimwm wags rates listed above, on public works projects is a
wiolation of MG L. ch, 149, se0, 27, Emplovess not recelving such rates should report the violation to the

Office of Fair Labor and Business Practices, 100 Cambridge Street, Boston, MA 02108; Tel: §17-T27-3445,

Issue Date:  O8/1002009 Viage Request Number: 2008081 0-022
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THE COMMONWEALTH OF MASSACHUSETTS

EXECUTIVE OFFICE OF LABOFR. AND WOREKFOR.CE DEVELOPMENT
DIVISION OF OCCUPATIONAL SAFETY 3 [\'J.lr iE
o A
Prevailing Wage Rates k:%én.
BENHE L L CL Rk As determined by the Commissioner wider the provisions of the e L R B i

TIMOTIE B MU A Telass achusetts General Laws, Chapter 149, Seotions 26 to 27TH G O

Lot pariank G ‘e Dawiie 0T 1obix

T AL W MARLEN
Cornmicsnets of Divicion uf Docupariona Safep

Awarding dwthority: City of Mewton

Contract Nomber: 10-07 City'Toiwn: NEWTOMN

Desoription 07 Work: EeBidfor the Mewton Free Library, Variable Frequeney Drive Beplacetnent

Job Loeation: 330 Harner Street, Mevwton A

Class fication Effective Dates and Total Rares
OOER {TRUCE SR ANES, GRATATLE) 1458172408 #4343 1240172004 Faa324 1441420149 #5550
1241529149 1538
OTHER FOWER DRIVEN EQUIEMENT CLASS I ek 172003 35704 1240172009 356130 A4k 12019 35943
124172414 #0480
FANTER (BRIDGES TANESY a7k 203 452250 a1 1g 343414
APPRENTICE:  PATNTER Loml2fiXanel
Ratia Sim 1 1 ) 4 = & T g
11 k- pibi) ot G000 A500 000 TE 000 kil
Steps @z T80 bes,
FANTER (SRR OB SaNDBELA LT, WEW) * MR b el ] 355140 11,2014 35510
® W50 ar toare af surfaces 1o be pamied are new cams tructiom,
WEW pami raile shall beused
APFRENTICE:  PAINTER LomliSZoned
Ratia Sm 1 1 2 4 £ & T S
11 e L0500 L5000 S ] T TEM B0 ]
St s T8 bes.
FAINTER (SFRAY OB SANDBLALT, BEEATNT) 74120039 35122 d1M15201d 35231
APPRENTICE:  PAINDER, Lo@lifXoned
kaxia Sm 1 1 3 4 £ & T £
11 - 2000 L5000 G000 G500 000 TEM 2000 D000
Steps @z T80 bes,
FAINTER (TRAFFID WA BETNGE, Q6K 152008 15,11 1240152009 347.104 a4k 142919 151K
1201724140 #9350 GaMLrA11 3501354 12412011 351480
FANTER / TAFER (BRUSH, MEW) * a7k 23 451940 a1 g 32914

£ 1200 ardnare of Surfaees 1 he painted are new canstruchian, NEW
paord rake shall be ged.
APPRENTICE:  PAINDER Lo@lifXoned

katia X 1 b 1 4 £ & T z

1:1 % 5000 SE00 S0 G500 0 TE0 000 W00
Steps @z 750 bes,

PAINTER / TAFER (BRUSH, BEP ATNTY 203 #3982 Q14152110 3337

APFRENTICE:  PAIHTER Loml2fZane 2

Ratia S 1 1 2 4 £ & T kS

11 % 5000 SE00 S0 S50 ki TEM 20,00 00
St s TE bes.

This wage scheduole must be posted at the work site n accordance with M L. oh, 149, see. 27
Failurs of the employer to pay " prevail g wags rates,”" which are the minimwm wags rates listed above, on public works projects is a
wiolation of MG L. ch, 149, se0, 27, Emplovess not recelving such rates should report the violation to the
Office of Fair Labor and Business Practices, 100 Cambridge Street, Boston, MA 02108; Tel: §17-T27-3445,

Issue Date:  O8/1002009 Viage Request Number: 2008081 0-022 Fage fi of 10
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THE COMMONWEALTH OF MASSACHUSETTS

EXECUTIVE OFFICE OF LABOFR. AND WOREKFOR.CE DEVELOPMENT
DIVISION OF OCCUPATIONAL SAFETY 3 [\'J.lr iE
o A
Prevailing Wage Rates k:%én.
BENHE L L CL Rk As determined by the Commissioner wider the provisions of the e L R B i

TIMOTIE B MU A Telass achusetts General Laws, Chapter 149, Seotions 26 to 27TH G O

Lot pariank G ‘e Dawiie 0T 1obix

T AL W MARLEN
Cornmicsnets of Divicion uf Docupariona Safep

Awarding dwthority: City of Mewton

Contract Nomber: 10-07 City'Toiwn: NEWTOMN

Desoription 07 Work: EeBidfor the Mewton Free Library, Variable Frequeney Drive Beplacetnent

Job Loeation: 330 Harner Street, Mevwton A

Class Micarion Effective Dates and Toral Rares
EANEL & PICEOE TRIRCES DRIYER 1281172008 F203
FIER AND DOCSE SONSTRUSTOR (UNDERFINNING AND QA28 Fall 24 QR0 140 a2 584 184182011 $a53549
LECED
FILE DETYER QR 1200 8 Fall 24 QR0 140 Faz 584 184182011 345349
APPRENITOE:  POEDRIVWER Lozl S5%ane 1
Ratia S 1 2 3 4 £ & T 3
1a % S0 aE00 ki TEOD B00 £500 00 2500
FOEFITTER & STEAWFITTER dzh 1208 455408 (R Rl ] 347450 34142019 Fah =l
APPRENTICE: PIPEFIOITER Lozl f27
Ratia S 1 1 2 4 £
L] % 40,00 4500 S0 0 2000
12205 R0t S e 1w RefipfhC Medards Stmps &2 Hes Sane 25 abave
Refiigfhl Machards 111110 300 B 0006 T 1 E T T 0, 100 1 k)
FIFRT A YER Qa il 128 #6353 124152009 Far 350 1441182014 Fa835
1241172410 #8500 Qa1 11 3501504 124182011 351485
FLNARERS & 84 SFITTHR S WER bRl ] #4550 (L0498 Fav 004 154142014 Fah250
APPRENITCE:  FLUMEER Toalll
Ratia Stm 1 2 1 4 £
" % L0 FRLiL] S50 A5 TEM
LRI B R B H S L B B ) 1o St e 1 yar; St d wi Beare s T0; Sten £ w Beares 80
FREUMA T SONTROLE {TEREY 58152408 a5 180 120408 Farakd 054 142014 Fahaw
FREUMA TS DRI LT OFER A TOR Q6K 152009 95325 1240152009 347354 ak 182019 FuazH
12411529149 99 .80 a1l 350800 1241824011 35145
FOWDERMAN & BLASTER Q4K 152008 $17.11 120152009 345.104 a4k 1£2919 90,1
12411529149 45035 GaMLradll 351350 1241824011 452480
FOWER SHYELOERFICRTRENC HING MMaCHINE A58 172468 sr4a1d 1240152009 E R a4k 182919 sy |
1241529149 4107
FUME OFERA TOR (COMIRETE) A48 15248 F5ra1 1240172004 358530 Q44142014 iy |
12411529149 #1407
FUOME DFERATOR DEWATERTNG, OTHER) Qak 152008 $170% 120152009 v Aad dakl 142919 Fub A1
1281/2414 Fad 74
READY MG CONCEETE DEIVER Q501208 052 512010 341050 580182011 1.4
RECLATMERS Q6K 152008 570X 120152009 54190 aak 1429019 3504z
1241/29149 #al .4k
RESTOENTIAL WOD FRAME SARFENTER ** JaflLr200d 35542

tt The Fegddentia] Waad Fraone Carpenter chasificalin apphies andy
14 The cams ructian af new, waod frame resdences that da nat euwsesd
faur stanes incduding the basanent
RINE ON MOTORIEED BUSSY OFERATOR Q6K 152008 1535 1240152009 3a7354 05812010 Fub =

12812010 19 .80 Q5152011 350.400 124142011 5145

This wage scheduole must be posted at the work site n accordance with M L. oh, 149, see. 27
Failurs of the employer to pay " prevail g wags rates,”" which are the minimwm wags rates listed above, on public works projects is a
wiolation of MG L. ch, 149, se0, 27, Emplovess not recelving such rates should report the violation to the
Office of Fair Labor and Business Practices, 100 Cambridge Street, Boston, MA 02108; Tel: §17-T27-3445,

Issue Date:  O8/1002009 Viage Request Number: 2008081 0-022 Fage T of 10
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THE COMMONWEALTH OF MASSACHUSETTS

EXECUTIVE OFFICE OF LABOFR. AND WOREKFOR.CE DEVELOPMENT
DIVISION OF OCCUPATIONAL SAFETY 3 [\'J.lr iE
o A
Prevailing Wage Rates k:%én.
BENHE L L CL Rk As determined by the Commissioner wider the provisions of the e L R B i

TIMOTIE B MU A Telass achusetts General Laws, Chapter 149, Seotions 26 to 27TH G O

Lot pariank G ‘e Dawiie 0T 1obix

T AL W MARLEN
Cornmicsnets of Divicion uf Docupariona Safep

Awarding dwthority: City of Mewton

Contract Nomber: 10-07 City'Toiwn: NEWTOMN

Desoription 07 Work: EeBidfor the Mewton Free Library, Variable Frequeney Drive Beplacetnent

Job Loeation: 330 Harner Street, Mevwton A

Class fication Effective Dates and Toral Rares
ROLLEREF REA DERM OLCHING A CHINE Qa8 12004 5708 120012004 5414940 154120140 35047
12411529149 ad Akl
ROOFER { Ins. Boefe s Wk rpraafng £Baafer Dagrproafe) QZAVINE 45344
APYRENTICE:  ROOFER Localsd
Ratia B 1 1 3 4 5
“ % am 5100 S50 TE L0
415 28 10 dheraftr 10 e portian herad] S 1 & 2000 bes ; teps 2 Saw 1000 bes.
F.oater (f aroafing] : Same Steps and Houes 2 dbhave 1 1:d; Theeatla 1:]
EHEETHMETAL WOREKER Q8812004 3322401 A1 10 F455510 Q84120140 F54341
a281°24011 a0 RA1r2011 Fav 240 24182012 FaAS1
a5f1'2d12 i 740 E2M1r21s 371414
APYRENTICE:  SHEET METAL WORKER LomllT A
Ratia S 1 1 3 4 H 5 T
14 % 440 4508 5000 S0 &80 TE L0

Stes 13are ] var St d Taredmas,

EWON BRECTOR Q5K 172008 E el
APPRENTICE: SIGH ERECICR TotalifZoned
Ratia Sm 1 1 1 4 £ & T i 2
11 % 000 00 S0 AE00 i TEM 2000 200 000
St @ 4 unds,
SLATE M TILE / PRECALT CONCRETE RODFER a2k 1528 45011
SFRCIATIAED BABTH MOVING B U < 35 TONS 12812008 #2535
SFRCIATTPED B B TH MOWING BT > 55 TONG 12812005 312 840
SFRINFIFR FITTER Q1802008 55050 [ERE Rreali 345450 0342010 5000
APPRENTICE:  SPRINKOER FINTER Local S50
Ratia X 1 1 1 4 £ & T i ¥ 1
11 % 40,00 4500 5000 S50 S0 S50 00 TEOD 2000 2L00
LSTEAM BONER OFERATOR Qa1 12008 5705 124152009 356.190 1441182014 5943
128172914 5045
TAMFERS, SELF FROFELLET OF TRACTOR DRAWN Qa1 12008 45705 1241152009 356.1499 1441182014 5943
12811724140 Fall S8l
TELESD M ONICATION TECHNICIAN azk 1208 45148 M1r2099 g52.544 434142019 4534
Q98152910 359410 EALAILL 355334
APPRENTICE:  TECECCMMUNICATION TECHNICIAN Lozl 102
Ratia Sm 1 k3 1 4 £ & T i
11 % 40,00 4500 50,00 S50 S0 S50 TED 2000

This wage scheduole must be posted at the work site n accordance with M L. oh, 149, see. 27
Failurs of the employer to pay " prevail g wags rates,”" which are the minimwm wags rates listed above, on public works projects is a
wiolation of MG L. ch, 149, se0, 27, Emplovess not recelving such rates should report the violation to the
Office of Fair Labor and Business Practices, 100 Cambridge Street, Boston, MA 02108; Tel: §17-T27-3445,

Issue Date:  O8/1002009 Viage Request Number: 2008081 0-022 Fage § of 10
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THE COMMONWEALTH OF MABSACHUSETTS
EXECUTIVE OFFICE OF LAEOR. AMND WORKFORCE DEVELOPMENT
DIVISION OF OCCUPATIONAL SAFETY

Prevailing Wage Rates
BENHE L L CL Rk As determined by the Commissioner wider the provisions of the
TIMOTIE B MU A Telass achusetts General Laws, Chapter 149, Seotions 26 to 27TH
Lot pariank G ‘e
Awarding dwthority: City of Mewton
Contract Nomber: 10-07 City'Toiwn: NEWTOMN

Desoription 07 Work: EeBidfor the Mewton Free Library, Variable Frequeney Drive Beplacetnent

Job Loeation: 330 Harner Street, Mevwton A

Esiﬁ ﬁE

SUEANHE M, BUM P
Fetoifacy 0 Labix ind Wodclie ot Do pmeent

CECRCE HOET

D ifve 0 1bie

LAURA M. MR
Commicgant of Divicion of Oocupacira Takey

Class fication Effective Dates and Toral Rares
TERRATZ] FINISHERS Q841172003 44 041 21210 355950 Q841142014 34885
U2H 1211 #ad A QR0 11 1040 218912 124z
APPRENTICE:  MARELE TIUE TERPATTC FINISHER, Local 3 Makls £ T
Ratia B 1 2 3 4 5
12 % 0.0 5000 T 200 W0
Steps @z 800 bes,
TEST BORING DRILIER 044112003 47 50 1241152008 348509 Q841142014 44 5%
124172014 35075 0440142011 3519540 124112011 35300
TEST BORING DFILLER HET FER U128 Fa 22 124152009 v 224 1441182914 Fah 22
124172014 #4894 04401420111 35147 124112011 517
TEST BORING LaBJRER A58 172K 8 #94.10% 124152009 0104 a1 1824914 b1
128172914 A3 Qa1 351550 1241824011 5140
TRACTORSPORTABLE STEAM GENERATORS Q44112003 35704 12411520408 354199 0841142014 35447
128129140 al .4k
TRAILERS FOR BARTH MOVING B UEMENT 12017208 #4317
TUNNEL WORE OOMPRESSED AR 0441172003 35847 12411720408 358580 0841142014 34097
124172014 4215 Q440172011 345 4340 124112011 34458
TUNNEL WORE  OOMERESSET AR JHAT. WASTE) Qa4 124 #ad 4z 124152009 3al.a80 14411427914 3524z
1241120140 344.15 04401720111 3454340 124112011 344 58
TUNNEL WORE FREE ATR 04411203 350.5K 1241152008 351954 Q84112014 53.0H
128172910 d54250 Q8ML2011 355500 12414011 #5475
TUNMMEL 'WORE FREE AR (Ha & "WASTE) U172 8 452 50 124152009 355750 1441182914 355 00
128129140 sa25 UaLA011 50500 124184011 Tk
Wal HATL 120172004 Fuz255
WASON DRI OFERATOR U441 12404 3833 124152004 341354 144148014 F4533
124172014 48 50 04401420111 350,509 1241142011 35185
WASTE WATER FUMP OFERATOR 044117203 5741 12411520408 3585340 Q841142014 35478
128172914 #1407
WATER METER INSTATLER 0341203 345 5% 90172003 347009 034142014 34825

This wage scheduole must be posted at the work site n accordance with M L. oh, 149, see. 27

Failurs of the employer to pay " prevail g wags rates,”" which are the minimwm wags rates listed above, on public works projects is a
wiolation of MG L. ch, 149, se0, 27, Emplovess not recelving such rates should report the violation to the

Office of Fair Labor and Business Practices, 100 Cambridge Street, Boston, MA 02108; Tel: §17-T27-3445,
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rayc vo vl 149

Fage 5 of 10



THE COMMONWEALTH OF MASSACHUSETTS

EXECUTIVE OFFICE OF LABOFR. AND WOREKFOR.CE DEVELOPMENT
DIVISION OF OCCUPATIONAL SAFETY 3 [\'J.lr iE
o A
Prevailing Wage Rates k:%én.
BENHE L L CL Rk As determined by the Commissioner wider the provisions of the e L R B i

TIMOTIE B MU A Telass achusetts General Laws, Chapter 149, Seotions 26 to 27TH G O

Lot pariank G ‘e Dawiie 0T 1obix

T AL W MARLEN
Cornmicsnets of Divicion uf Docupariona Safep

Awarding dwthority: City of Mewton

Contract Nomber: 10-07 City'Toiwn: NEWTOMN

Desoription 07 Work: EeBidfor the Mewton Free Library, Variable Frequeney Drive Beplacetnent

Job Loeation: 330 Harner Street, Mevwton A
Class fication Effective Dates and Toral Rares

Addisanal Apprenties Infaretiom:

Telimitiutn wage rales far apprentices aoplayed an pubbie wards prageets are boted shove 20 3 percentape af the pre dekmnmed hourly wa ge mte atshlzhed oy the
Cormsssne under the pavisians of the MO £ 25 =, 24 2T, Apmentioe rabas ane estahbished by the Divssan af Apprenticeship Traomng purswent 1o WG 1
23, 55 118 110

Al apprendsces rows he regasiered wirth the Divisiem af Apprenixieshp Traonmg m aceardance with MO L. 655, = 116 1110,
A1 steps are s oanthe § 1000 howsundes atherwse spaaboad t .

L Fatas are eiepressed in alliwashle nuinber of apprentiess 1o jrumeyinen ar frachan thersaf,

tt efutiple mibas ane Bsted in the cormoent fisdld

¢ Thejob s1ie rabia of 2 spprentces{App) far eviery 3 joumeymoeni I is allaved as fallows:
100:1 App; 2 5 02 App; 4 8 Il App; 7 8 Ia App; 10 12 T8 App; 15 15 W 20 App; el

This wage scheduole must be posted at the work site n accordance with M L. oh, 149, see. 27
Failurs of the employer to pay " prevail g wags rates,”" which are the minimwm wags rates listed above, on public works projects is a
wiolation of MG L. ch, 149, se0, 27, Emplovess not recelving such rates should report the violation to the
Office of Fair Labor and Business Practices, 100 Cambridge Street, Boston, MA 02108; Tel: §17-T27-3445,

Issue Date:  O8/1002009 Viage Request Number: 2008081 0-022 Fag 10 of 10
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WEEKLY PAYROLL RECORDS REPORT
& STATEMENT OF COMPLIANCE

In accordance with Massachusetts General Law c2i8B, a true and accurate record

must be kept of all persons employed on the puinditks project for which the enclosed rates havenlevided.

A Payroll Form has been printed on the reverséisfiage and includes all the information requitete kept by
law. Every contractor or subcontractor is requilleep these records and preserve them for adpefithree years
from the date of completion of the contract.

In addition, every contractor and subcontractoeguired to submit a copy of there
weekly payroll records to the awarding authoritiisTis required to be done on a weekly
basis. Once collected, the awarding authorityss akquired to preserve those records for threesyea

In addition, each such contractor, subcontractguuinlic body shall furnish to the
Department of Labor & Workforce Development/Divisiof Occupational Safety within

fifteen days after completion of its portion of therk a statement, executed by the contractor,@tbactor or
public body who supervises the payment of wagetherfollowing form:

STATEMENT OF COMPLIANCE

, 200

L, ,
(Name of signatory party) (Title)
do hereby state:
That | pay or supervise the payment of the persomsloyed by

on the
(Contractor, subcontractor or public body) (Builglior project)
and that all mechanics and apprentices, teamsteasffeurs and laborers employed on
said project have been paid in accordance with svdgeermined under the provisions
of sections twenty-six and twenty-seven of chapter hundred and forty nine of the
General Laws.

Signature

Title

DIVISION OF OCCUPATIONAL SAFETY, 399 WASHINGTON STEET, 5" FL., BOSTON, MA. 02108
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Company Name:

Project Name:

WEEKLY PAYROLL REPORT FORM

Prime Contractor

Subcontractor
List Prime Contractor:

Awarding Auth.:
Employer Signature:
Work Week Ending:
Print Name & Title:
(A) (B) Employer Contributions (F) (G)
[B+C+D+E] [A*F]
Employee Name & Hours Worked Hourly Hourly Weekly
Address Tot. Base Total Wage Total
Hrs. | Wage (prev. wage) | Amount

(©) (D) (E)
Health & Supp.
Welfare | Pension | Unemp

NOTE: Every contractor and subcontractor is required to submit a copy of their weekly payroll records to the awarding authority.
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7 Pages of Drawings

Must be obtained through the RDK Engineers
(Call 978-475-0298 or emdikrreira@rdkengineers.com for availability)
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DIVISION 1
SECTION 00840

INSURANCE REQUIREMENTS

1.01 GENERAL

A.  This section specifies the Owner's insurance requirements and relates to the General
Conditions of the Contract for Construction and the Supplement to the Standard Form of
Agreement Between Owner and Contractor.

B. Provisions of the General Conditions of the Contract for Construction and Supplement to
the Standard Form of Agreement Between Owner and Contractor which are not modified by the
following insurance requirements remain in full effect.

C. The Owner, at its own expense, will carry a Builder's Risk endorsement on its property
insurance policy. The Builder's Risk endorsement on its property insurance policy. The
Builder's Risk endorsement will cover all materials on the project site which may, at the time of
any damage, be owned by the Contractor, but which are or will become part of the project.

D. The Bidder must have DCAM Certification as an HVAC Contractor and Certified as a
Prime Bidder.

1.02 INSURANCE REQUIREMENTS

A.  The insurance required shall be written for not less than the limits of liability required by
law or the following limits, whichever is greater:

State and Federal Workmen's Compensation ..........cccccevvvevvveereeeeesscvnnnnn, Statutory
Employer's Liability (Each Accident) ..o, $ 500,000
Benefits required by Union Contract  ......cccoeieeee i As required

GENERAL LIABILITY?*

General Liability - Bodily Injury/Death Each Occurrence...........cc.......... $1,000,000
General Liability - Bodily Injury Aggregate..........cccveeeeeeeiiiiiiiiiiieeeeeeeee $3,000,000
General Liability - Property Damage Each Occurrence..........cccccceeennee $1,000,000
General Liability - Property Damage Aggregate .......cccccovvicveeeeeeeennnnne $3,000,000

General Liability shall include coverage for the following:

Comprehensive Form

Premises/Operations Liability

Explosion, Collapse and Underground (XCU)
Products/Completed Operations

Contractual Liability

Independent Contractors

Broad Form Property Damage

Personal Injury Including Libel and Slander Coverage
Broad Form CGL Endorsement

Project Manual #10-07-Variable Frequency Drive Repient at Newton Free Library
Page 64 of 145



AUTOMOBILE LIABILITY**

Comp. Automobile Liability - Bodily Injury Per Person ...........ccccccoue. $ 1,000,000
Comp. Automobile Liability - Bodily Injury Per Accident....................... $ 1,000,000
Comp. Automobile Liability - Property Damage...........cooccvveeeeeeeennnnnnes $ 1,000,000

EXCESS LIABILITY (UMBRELLA COVERAGE)

Bodily Injury and Property Damage Combined Each Occurrence........ $ 2,000,000
Bodily Injury and Property Damage Combined Aggregate................... $ 2,000,000

B. Exclusions: The Owner's property insurance shall not cover tools, equipment, shoring,
staging, forms, temporary buildings or other equipment owned or rented by the Contractor, its
Subcontractors, or any worker.

C. Insurance Certificates: The Contractor and all subcontractors who are required to
provide insurance under the Contract shall provide accurate and bona fide "Certificates of
Insurance" issued by a responsible agent of the insurance company.

1. Certificate Content: Such "Certificates of Insurance" shall clearly indicate the
insurance coverage provided including all riders and limits specified. Each "Certificate of
Insurance" shall be accompanied by a sworn and duly notarized statement from the
responsible agent of the insurance company issuing the Certificate clearly stating that all
insurance specified and required by the Contract Documents is provided and in force,
and also a clear statement of all exceptions and deviations, if any, from the Contract
Document insurance requirements.

2. Responsibility: The insurance agent issuing and authorizing the "Certificate of
Insurance" shall be responsible and liable for the accuracy and validity of the "Certificate
of Insurance". Each insured party shall certify by sworn and duly notarized statement
that the "Certificates of Insurance" issued for them are bona fide.

3. Disclaimers Prohibited: "Certificates of Insurance" shall not contain any
disclaimers such as: "This Certificate is issued as a matter of information only and
confers no rights upon the certificate holder. This Certificate does not amend, extend, or
alter the coverage afforded by the policies listed below." Disclaimers are not acceptable.

4. Certificates of Insurance Can Be Relied Upon: Parties receiving "Certificates of
Insurance" shall be entitled to rely upon the "Certificates of Insurance" and shall have the
right to claim the benefits and protection provided by the insurance as it applies to them.

5. Alternate to "Certificates of Insurance": Instead of providing the "Certificates of
Insurance" and the sworn statements required above, the insured may provide bona fide
and accurate copies of all insurance policies and riders accompanied by a sworn and
duly notarized statement from the insured that the policies, riders, and documents
submitted are bona fide and valid, and that parties receiving the insurance documents
may rely on the documents as satisfaction of the Contract insurance requirements.

END OF SECTION
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01010

1.01

1.02

1.03

1.04

1.05

DIVISION 1
SECTION 01000

GENERAL REQUIREMENTS

SUMMARY OF WORK

CONTRACT DOCUMENTS

The general provisions of the Contract Documents and General Conditions apply to the
work specified in this section.

SPECIFICATION ARRANGEMENT

Titles to and arrangements of sections and paragraphs in these specifications are used
merely for convenience and shall not be taken as a correct or complete segregation of
the several categories of materials, equipment and labor, nor as an attempt to outline or
define jurisdictional procedures.

INTENT

The entire work provided for in these technical specifications and on the Drawings shall
be constructed and finished in every respect in a good workmanlike and substantial
manner. All parts necessary for the proper and complete execution of the work whether
the same may have been specifically mentioned or not, or indicated in a manner
corresponding with the rest of the work shall be provided as if the same were particularly
described and specifically provided for herein. It is not intended that the Drawings shall
show every detailed piece of material or equipment, but such parts and pieces as may be
in accordance with the best practices and regulatory requirements, even though not
shown, shall be furnished and installed. All materials and equipment shall be new,
unless specifically stated otherwise in these Contract Documents.

SCOPE

The work required by these specifications shall include furnishing all labor, skill,
supervision, tools, construction plant, equipment and materials and performing all
operations necessary for the properly completed contract work as shown on the
Drawings, as mentioned in these specifications, and as evidently required, to the
complete satisfaction of the Engineer.

GENERAL DESCRIPTION OF WORK

The work consists of replacing the existing variable speed drives with new high efficiency
variable speed drives. In addition, the supply and return fan motors shall be replaced
with premium efficiency motors. The existing pneumatic control system controlling the
variable speed drives shall be replaced with electronic pressure sensors and related
wiring. The work includes but is not limited to:

New variable speed drives

New premium efficiency motors

Demolition of existing drives and motors

New electrical connectors to new components
New direct digital controls for variable speed drives

agrwnNE
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6. Start up, adjust and balancing

1.06 PRE-CONSTRUCTION CONFERENCE

1. Within ten days of the contract execution and prior to the start of construction
there will be a pre-construction meeting between the Contractor, representatives
of the Owner and the Engineer to discuss methods of construction and
completion of the project.

2. Representatives of the following shall be required to attend this conference:
a. Owner
b. Engineer
C. General Contractor
d. All Sub-Contractors

3. Contractors shall make specified pre-construction submissions including the
following, if not already submitted:

a. Typed list of sub-contractors, with addresses and telephone numbers,
and the name of principal contract.

Certificate of Insurance

Performance and Payment Bonds

Construction Schedule

Schedule of Values

Schedule of Monthly Construction Payments

~ooo0C

4. Agenda will include the following items:

Tentative construction schedule

Critical work sequencing

Designation of responsible personnel

Submittal of shop drawings, project data and samples

Processing applications for payment

Procedures for maintenance of record documents

Procedures for field changes, change estimates, change orders, etc.
Use of premises

Location and maintenance of temporary storage buildings, field offices,
etc.

j- Major equipment deliveries and priorities

k. Site and building security procedures

l. Procedures for submitting Prevailing Wage Rates sheets.

—SJ@ o oo T

01011 CONTRACT INCLUDES (LIST OF DRAWINGS)

T0.00 TITLE SHEET

H0.00 HVAC — LEGEND, NOTES & ABBREVIATION

H2.00 HVAC — FLOOR PLAN NEW WORK

H7.00 HVAC — CONTROL AND GENERAL NOTES

ME1.01 MECHANICAL/ELECTRICAL — THIRD FLOOR NEW WORK & LEGEND
ME1.02 MECHANICAL/ELECTRICAL — SCHEDULE

ME1.03 MECHANICAL/ELECTRICAL — POWER RISER DIAGRAM & GENERAL
NOTES

01012 ORDER OF AND COMPLETION OF WORK
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1.01

01013

1.01

01014

1.01

01015

1.01

01016

1.01

1.02

1.03

1.04

1.05

01017

1.01

Upon the award of the contract, the Contractor shall commence work immediately, carry
it on with all reasonable and proper activity and dispatch, give all notices, take out all
permits and pay all charge, fees and rates therefore, and bring the work to entire
completion within the period of time specified in the contract. "Entire Completion” as
herein used, shall be construed as meaning the completion of all work as called for by
these specifications and the contract executed in accordance herewith and the date when
such completion takes place will be decided by the Engineer.

PROTECTION - IN GENERAL

The Contractor is to cover and protect his work and materials from all damage during the
process of the work and deliver the whole in a clean perfect condition.

CONSTRUCTION RISKS

The Contractor will understand that the materials, work in place and equipment, are
entirely at his risk, including loss by theft or fire during the construction period, and he will
be held responsible and liable for its safety.

SANITARY ACCOMMODATIONS

Make arrangements with the awarding authority for use of a designated toilet.
UTILITIES

Water and electric power shall be available from existing sources where Contractor's use
is not excessive and does not interfere with normal use of the buildings. Where existing
utilities of the facilities are not adequate or cannot be used, the Contractor is responsible
for providing alternative sources, the cost of which is to be included in bid price. The use
of the facility's utilities shall be coordinated through the Engineer.

Fuel oil, temporary lighting, gas and other utilities (except for heating the school) shall be
provided by the Contractor, the cost of which is to be included in the Bid Price.

The Contractor shall be allowed the use of a designated toilet room and shall clean and
sanitize the toilet room at the end of each work day.

The Contractor shall provide all wiring, cables, hoses, safety devices, switches, etc.,
necessary for the utilities used by the Contractor and remove the same upon completion.

The Contractor shall be responsible for all materials, equipment and the associated costs
to provide temporary heat to the school, in the event of delays.

RECORD DRAWINGS

The Contractor shall maintain at the job site, at all times, a complete and separate set of
black line prints of the Drawings on which he shall mark clearly, accurately, and promptly
as the work progresses, any changes in the work made by change orders or other
instructions issued by the Engineer. These drawings shall be used daily to record the
progress of the work by coloring in the various pipes, equipment and associated
appurtenances when installed. This progress shall incorporate both the above stated
changes together with all other deviations from the design, whether resulting from the job
conditions encountered in the field or from any other cause. Principal dimensions of all
concealed work and valve numbers shall be recorded as applicable.
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1.02

1.03

01018

01019

01020

1.01

01021

1.01

1.02

01022

1.01

01023

1.01

01024

1.01

1.02

01025

1.01

The marked-up prints shall be used as a guide in determining the progress of work
installed. The Engineer will inspect these prints periodically and if found to be inaccurate
or incomplete, they shall be corrected immediately.

At completion of work these marked-up prints shall be the basis of the preparation of the
final record drawings. Each drawing shall be marked "RECORD AS BUILT DRAWINGS"
and dated when printed. Two complete and reproducible sets of as-built drawings must
be submitted before final acceptance of the work. The cost of preparing the record
drawings shall be borne by the Contractor.

ENGINEERING (Refer to "General Specifications ")

OFFICE (none required)

VISITATION TO SITES

All bidders shall, before submitting a bid, visit the sites to familiarize themselves with
existing conditions. Lack of knowledge of on-site conditions shall not be cause for
changes to the contract values.

DISPOSAL OF WASTE MATERIALS

The Contractor shall be responsible for the removal of all waste material and equipment
from the site.

The Contractor shall be responsible for the removal of all hazardous materials and
improperly licensed disposal sites, disposal and transportation permits.

BUILDING SECURITY

The Owner will provide security for the building, however, it shall be the responsibility of
the Contractor to secure all exit doors in the area where work is to be performed,
coordinating same with the chief custodian or an assigned representative of the Owner.
The Owner will not provide security or be responsible for the Contractor's property,
fixtures, fittings, tools, equipment, etc.

ACCESS TO BUILDING

The buildings will be opened during regular working hours only. Exceptions to this clause
may be made by mutual agreement between the Owner and Contractor in the initial
phase of the project.

PUBLIC PROTECTION

While the work is in progress, erect safe barricades to effectively protect persons from
injury.

Protect all ground areas where stationary equipment is placed and protect wall areas
from hoisting or material conveyers.

CUTTING & PATCHING

GENERAL REQUIREMENTS

a) All of the contract documents including General and Supplementary Conditions
and Division 1 General Requirements, apply to the work of this Section.
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1.02

1.03

WORK INCLUDED

a)

b)

c)

The intent of this Section is to describe, in general, procedures for performance
of minor alterations, minor removals, and cutting and patching including:

1) All necessary cutting, coring, drilling, grouting, and patching to fit
together the several parts of the work including repairs in kind of
disturbed existing surfaces.

2) Where conflicts exist between the requirements specified herein and
those of the Technical Trade Sections, those of the Trade Sections shall
prevail.

The Contractor shall be responsible for all cutting, coring, drilling, grouting, fitting
and patching of the work that may be required to make its several parts come
together properly and fit, as shown upon, or reasonably implied by, Drawings and
Specifications for completed structure, and he shall make good after them as
Engineer may direct.

Expense caused by defective or ill-timed work shall be borne by the Contractor.

CUTTING AND PATCHING OPERATIONS

a)

b)

c)

d)

Patch and refinish to match adjacent work in quality and appearance at locations
where installed work has been installed and requires reworking to accommodate
other work, or has been damaged.

Patch and match using skilled mechanics. The quality of patched or extended
work shall be not less than that specified for new work.

Patch or replace any portion of a finished surface which is found to be damaged,
lifted, discolored, or shows other imperfections, with matching material.

1) Provide adequate support or substrate prior to patching the finish.

2) Refinish patched portions of painted or coated surfaces in a manner to
produce uniform color and texture over entire surface.

3) When surface finish cannot be matched, refinish the entire surface to the
nearest intersections.

Make the transition as smooth and workmanlike as possible. Patched work shall

match adjacent work in texture and appearance so that the patch or transition is
invisible to the naked eye at a distance of five feet.

END OF SECTION
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DIVISION 1
SECTION 01100

SPECIAL CONDITIONS

PART 1 - GENERAL

1.01

1.02

1.03

1.04

1.05

RESPONSIBILITY AND COMPLIANCE
A. All requirements set forth under this Section are directed to the General Contractor.

B. Be responsible for arranging for facilities as specified herein and as required for proper and
expeditious prosecution of the work. Pay costs for such general services and temporary
facilities, except as otherwise specified, until final acceptance of the work, and remove
same at completion of work.

C. Comply with applicable OSHA, state, and municipal regulations and requirements for
services and facilities required under this SECTION, and in performance of all requirements of this
Contract.

COORDINATION OF THE WORK

A. The Contractor shall coordinate all work with all adjacent work and shall cooperate with all
other trades so as to facilitate general progress of the work. Each trade shall afford all other trades
every reasonable opportunity for the installation of their respective work and for the storage of their
materials and equipment. The Contractor shall be responsible for coordination.

B. The Contractor shall assume responsibility for the correctness and adequacy of his work.
The Contractor shall be responsible for and pay for all damages done by his work or his workmen.

C. The Contractor shall cooperate with, and provide access and working area to other Owner's
contractors for the performance of specific work assigned to them.

PROJECT MEETINGS

A. The Contractor will be required to meet with the Owner, Engineer and the Owner's
representatives, at the site of the work, at regular intervals during the course of the contract for
purposes of progress review, coordination of shop schedules, sample submittals, and any other
items of work requiring such coordination. The dates of such meetings shall be as established by
the Engineer and mutually agreed upon by the Contractor, the Engineer, and the Owner's
Representative.

EXISTING BUILDING CONDITIONS

A. Before ordering any materials or doing any work, verify all measurements and existing
building conditions and be responsible for the correctness of same. No extra charge or
compensation will be allowed on account of difference between actual dimensions and the
measurements indicated on the Drawings; any difference which may be found shall be
submitted to the Engineer in writing for consideration before proceeding with the work.

PROTECTION OF EXISTING CONDITIONS
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A.  Take all proper precautions to protect the Owner and adjoining property from injury and
unnecessary interference; and replace or put in good condition any existing items which are
damaged or injured in carrying out the work, unless designated to permanently be removed or
demolished.

B. Keep all access drives and walks clear of debris during building operations. Repair
streets, drives, curbs, sidewalks, poles, and the like, where disturbed by building operation and
leave them in as good condition after completion of the work as before operations started.
Floors, stairwells, and corridors must be kept clean of debris and means of egress maintained.

1.06 TESTS AND INSPECTION

A. Make, or have made, such tests and inspections on workmanship and materials as may
be required by the building code, state or municipal laws, or as called for under the various
SECTIONS of this Specification.

B. Bear all expense to such tests and inspections, unless otherwise specified under the
various SECTIONS of the Specifications and furnish all labor, tools, instruments, water,
temporary power and light, construction, and equipment necessary for these tests and
inspection. Furnish records of all tests and inspections to the Engineer. Remove all temporary
work, materials, and equipment upon completion of tests and inspections.

C.  Where, the various SECTIONS of the Specifications, inspections and testing of materials,
processes, and the like is called for, the selection of bureaus, laboratories, and/or agencies for
such inspection and testing shall be subject to the approval of the Engineer.
D.  Should any material or work be found, after testing or inspections, to be defective or
inferior, remove and replace such material and/or work with new sound materials and/or work
as approved by the Engineer, and bear all costs thereof.

1.07 FIRE PROTECTION AND PREVENTION

A. Comply with the following minimum requirements for fire prevention:

1. Provide the services of a City of Newton Firefighter during all welding/cutting
operations performed within the school (i.e., demolition).

2. Provide sufficient quantity of carbon dioxide fire extinguishers in all areas of
work.

3. Do not permit an accumulation of inflammable rubbish to stay in the building
overnight.

4, Store no more than one gallon, in an approved safety can or sealed container, of

any volatile inflammable liquid in any portion of the building.
5. Keep all used paint rags in a can with sufficient water to cover.

6. Make arrangements for periodic inspection by local fire protection authorities and
insurance underwriters' inspections. Cooperate with said authorities to facilitate proper
inspection of the premises. Comply with all applicable laws and ordinances and with the
Owner's fire prevention requirements.

7. Ensure that tarpaulins that may be used during construction of work are made of
material which is resistant to fire, water, and weather, are U.L. approved, and comply with
FS-CCC-D-746.
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1.08 ACCIDENT PREVENTION

A. Comply with all federal, state and municipal recommendations and requirements for
safety, and accident prevention, and those of the Associated General Contractors of America,
and the American Standards Association Standard A10.2. Ensure that the field superintendent
conducts regular, frequent inspections of the site for compliance with safety regulations.

B. Neither the Owner nor the Engineer shall be responsible for providing a safe working
place for the Contractor, contractors, or their employees, or any individual responsible to them
for the work.

1.09 WELDING AND CUTTING

A.  Where electric or gas welding or cutting work is done above or within ten (10) feet of
combustible material or above space that may be occupied by persons, use interposed shields
of incombustible material to protect against fire damage or injury due to sparks and hot metal.

B. Place tank supplying gases for gas welding or cutting at no greater distance from the
work than is necessary for safety, securely fastened and maintained in an upright position
where practicable. Such tanks, when stored for use, shall be remote from any combustible
material and free from exposure to the rays of the sun or high temperatures.

C. Maintain suitable fire extinguishing equipment near all welding and cutting operations.
When operations cease for the noon hour or at the end of the day, thoroughly wet down the
surroundings adjacent to welding and cutting operations.

D.  Station a workman equipped with suitable fire extinguishing equipment near welding and
cutting operations to see that sparks do not lodge in floor cracks or pass through floor or wall
openings or lodge in any combustible material. Keep the workman at the source of work which
offers special hazards for thirty (30) minutes after the job is completed to make sure that
smoldering fires have not been started.

E. Place a qualified electrician in charge of installing and repairing electric or arc welding
equipment.

F. All welding and cuttings shall be performed by certified welders.

G. No welding and cutting is permitted during library hours. Welding is permitted either
before or after normal operating hours which are typically 9:00am to 9:00 pm.

1.10 OVERLOADING

A. Do not permit materials and fabricated work to be stacked on, or be transported over,
floor and roof construction that would stress any of said construction beyond the designed live
loads.

111 RUBBISH REMOVAL

A. Ensure that each workman engaged upon the work bears his full responsibility for
cleaning up during and immediately upon completion of his work, and removes all rubbish,
waste, tools, equipment, and appurtenances caused by and used in the execution of his work,
but this shall in no way be construed to relieve the Contractor of his primary responsibility for
maintaining the building and site clean and free of debris, leaving all work in a clean and proper
condition satisfactory to the Engineer and/or Owner.
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B. Do not permit rubbish to be thrown from the windows of the building.

C. Immediately after unpacking, all packing materials, case lumber, excelsior, wrapping or
other rubbish, flammable or otherwise, shall be collected and removed from the building and
premises.

1.12 BLASTING
A. No blasting will be permitted.
1.13 WORK AREAS, STORAGE, ACCESS, AND PARKING

A.  The Contractor's work areas shall be as designated on the Drawings, and shall be strictly
adhered to. Access to the existing building shall be kept free of all obstructions at all times.
Assume full responsibility for trespass on and/or damage to other property by any person
employed on the project.

B. A storage area for construction materials will be designated for the use of the Contractor.
Storage of materials beyond the designated area will not be permitted.

C.  Vehicular access to the site, and parking for employees' vehicles shall be restricted only
to the specific areas designated by the Owner.

1.14 TEMPORARY SCAFFOLDING AND CONVEYANCES

A. Furnish, install, maintain, remove and pay for all temporary staging and planking, ladders,
hoisting (including operator), rigging, and safety devices for all trades.

B. Staging shall be approved design, erected and removed by experienced stage builders
and shall have all accident prevention devices required by state and local laws.

C.  Permit no materials to be passed through the finished openings of exterior walls, without
first providing protection to the opening thereof of a type as approved by the Engineer. Be
responsible, and bear all costs, for repairs and/or replacement of damaged work caused
thereby.

115 TEMPORARY PROTECTION

A. Furnish, erect, and maintain for the duration of the work period, temporary fire-retardant,
dustproof coverings as required to prevent the spread of dust beyond the immediate area
where work is being performed.

No painting during school hours.

No cutting, welding, asbestos abatement or demolition during school hours.
No rigging of equipment during school hours.

No power shutdowns during school hours.

APLONPR

B. Contractor shall cover and protect all school furnishings and equipment in each
classroom while work is performed in that classroom.
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1.16

1.17

1.18

1.19

1.20

121

ADVERTISING MATTER

A. Signs or advertisements will not be allowed on building enclosure or premises, unless
written approval has been obtained from the Owner.

B.  Advertising matter shall not appear on equipment, unless so specified. However,
nameplates of a nhominal size and inconspicuous nature will be permitted.

MUNICIPAL POLICE AND FIRE DEPARTMENT SERVICES

A. Make all necessary arrangements with the municipal police and fire departments in
advance of times when regular off-duty, or reserve police officers or firemen will be needed for
traffic control protection or fire watch, due to the operations performed under this Contract.
Pay police officers and firemen at the prevailing wage rates in the municipality for such
services. Extend the Workingmen's Compensation Insurance and Employer's Liability
Insurance, required under the General Contract to cover police and firemen used on the
project. Fire watch will be required during demolition of existing feed tank.

USE AND OCCUPANCY PRIOR TO ACCEPTANCE BY THE OW NER

A.  The building will be occupied, for normal function thereof, during the stipulated
construction period.

GLASS BREAKAGE

A.  The contractor shall be responsible for all breakage of glass as a direct or indirect result
of his work or actions of his workmen, from the time the construction operations commence
until the project is complete. Replace all broken glass and deliver the building with all glazing
intact and clean.

DAMAGE TO EXISTING SURFACES

A.  The Contractor shall be fully responsible for any damage to existing surfaces caused by
the operations of this Contract, and shall correct all such damage to the Owner's satisfaction, at
no additional cost to the Contract.

FINAL CLEANING
A. Before the final inspection, thoroughly clean the entire exterior and interior areas of the
building where construction work has been performed, the immediate surrounding areas, and

corridors, stairs, halls, storage areas, temporary offices and toilets, including the following:

1. Remove all construction facilities, debris, and rubbish from the Owner's property
and legally dispose of same beyond the site limits.

2. Sweep, dust, wash, and polish all finished surfaces. This includes cleaning of

the work of all finished trades where needed, whether or not cleaning for such trades is
included in their respective SECTIONS.

END OF SECTION
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DIVISION 1

SECTION 01300
REMOVAL OF EXISTING FACILITIES

PART 1 - GENERAL
1.01 CONTRACT DOCUMENTS

A.  The general provisions of the Contract Documents and General Requirements apply to
the work in this section.

1.02 DESCRIPTION

A.  The work covered under this section includes furnishing of all labor and equipment and
coordinating the efforts of the contractors in connection with performing the required
demolition/removal indicated on the Drawings, and in accordance with these Specifications.

B.  This section is intended to clarify those items of removal/demolition which are the
responsibility of the Contractor.

C.  All equipment and material called for removal shall become the property of the
Contractor. If the Owner selects to retain ownership of said items, the Contractor doing the
removal shall place the equipment in a location such that it is available for the Owner to pick up
and transport in its own vehicles. All equipment and materials that the Owner decides to
discard shall be properly disposed of offsite by the Contractor at no cost to the Owner.

D.  The Contractor shall provide all labor, materials, equipment and scheduling necessary in
order to demolish/remove those items specified on the Contract Drawings for
demolition/removal and shall be responsible for any degree of unforeseen difficulty in the
removal of said items.

E. Every effort has been made to indicate to the Contractor those items to be removed or
demolished. All removal and demolition work is included in the lump sum price bid for the
respective contract. It is the Contractor's responsibility to visit the site of the construction to
ascertain the extent and complexity of the work involved. There will be no additional payment,
due to the Contractor's failure to anticipate problems or due to delays caused by the need to
coordinate the removal work with the installation of new materials or equipment or the work of
other contractors.

1.03 RECORDS OF DEMOLITION WORK
A.  The Contractor shall be responsible for coordinating and recording demolition work.

B.  The Contractor shall record all removal work on a set of design drawings for the existing
site.

C. Immediately following completion of demolition work for each site, the Contractor shall
submit a marked-up set of drawings to the Engineer showing all demolition work.

1.04 SUBMITTALS

A. In compliance with the requirements established with the Contract, the Contractor shall
provide the following:
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1. Permit for transport and disposal of debris.

2. Demolition procedures and operational sequence for review and
acceptance by the Engineer.

3. Signed receipts from disposal sites for hazardous and/or nonhazardous
wastes must be delivered to the Owner prior to any payment made to the
Contractor for that work.

PART 2 - PRODUCTS

Not Applicable.

PART 1 - PART 3 - EXECUTION
3.01 GENERAL

A. No removal or demolition shall occur without the approval of the Engineer. All
demolition/removal shall be coordinated by the Contractor.

3.02 DEMOLITION BY THE CONTRACTOR

A.  The demolition work intended for the Contractor shall include overall coordination of the
removal/demolition work and removal and storage of all associated materials.
B.  The work under this category includes, but is not limited to the following items:

1. Existing variable speed drives.

2. Existing supply and return fan motors and accessories.

3. Pneumatic tubing no longer required for control of variable volume
systems.

4. All demolition/removal work shown on the Drawings or specified shall be

performed by the Contractor.

END OF SECTION
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1.01

1.02

1.03

DIVISION 1
SECTION 01310

SCHEDULE OF WORK

PART 1 - GENERAL

GENERAL REQUIREMENTS

A.

B.

The Contractor, as a minimum, shall fulfill the Contract Schedule specified hereinafter.

Provide all necessary manpower, overtime work, materials and equipment, permits, etc.,
to complete the contract schedule. The building will be available as listed in
Supplementary Conditions, Paragraph I: Working Hours. In general, buildings are
available Monday through Friday, 7 a.m. to 3 p.m. Additional hours approved by the City
and paid for by the contractor should be agreed to by the City of Newton.

All cutting in occupied areas shall be performed during unoccupied periods.
A legal means of egress shall be maintained during construction at all times.
During fire alarm drills, the Contractor shall immediately clear the area of work and

provide complete safe access through the work area. Review this procedure with the
Building Department and Fire Department.

CONTRACT SCHEDULE

A.

B.

C.

Work under this contract shall commence on or about September 12, 2009.

Work under this contract shall be substantially completed no later than November 12,
20009.

Work under this contract shall be completed by December 3, 2009.

LIQUIDATED DAMAGES

A.

The work shall be completed on or before said dates. In case the work embraced in this
contract shall not have been completed due to the failure of the Contractor to complete
the work or any part of the work within the time specified, the Awarding Authority shall
recover as liquidated damages $1,000.00 per day for every day beyond the contract
completion dates or completion dates as extended in accordance with Article 8.3 of
A201-1997.

Owner and Contractor recognize that Owner will suffer financial loss if the work is not
completed on schedule, thus, such liquidated damages for delay reflect an agreed upon
approximation of loss suffered by Owner because of such delay and do not constitute a
penalty.

END OF SECTION
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SECTION 15500

HEATING, VENTILATING AND AIR CONDITIONING

PART 1 - GENERAL

1.00

1.01

GENERAL PROVISIONS

A.

The GENERAL REQUIREMENTS, DIVISION 1, and BIDDING AND CONTRACT
REQUIREMENTS, and DIVISION 0 are hereby made a part of this Specification Section.

Examine all Drawings and all Sections of the Specifications and requirements and
provisions affecting the work of this Section.

SCOPE OF WORK

A.

This project includes the partial renovation of the existing mechanical room and building
controls at the Newton, Massachusetts Free Library. This work includes the replacement
of existing variable frequency drives presently serving the following motors; AHU-1, 2, 3,
and 5; RF-1, 2, 3, 4 and the replacement of motors for AHU-1, 2, 3, and 5; RF-1 & 4.
Selective demolition of existing systems shall be required.

This work includes the installation of new motor controls and the entire existing system
serving the mechanical room shall be balanced.

Refer to the specific requirements for this project included in the “Narrative Report for
Compliance with the Energy Conservation Section of the Massachusetts State Building
Code (780CMR) — Approval and Acceptance”, which shall be considered part of these
specifications. Include all associated testing and certifications necessary for compliance
and any required remedial actions and retesting due to failure.

The building is to be commissioned and contractor shall provide all labor required to fully
test and demonstrate that all systems operate as designed.

The work under this Section shall include the furnishing of all materials, labor, equipment
and supplies and the performance of all operations to provide complete working systems,
in general, to include the following items:

1. Identification

2. Electric Motors and Starters

3. Equipment Nameplates

4. Variable Frequency Drive (VFD) Motors

5. Relocation of existing HYAC components that interfere with new construction and

removal and disposal of obsolete components.

6. Operating and maintenance instructions and manuals

7. Coordination drawings

8. Shop drawings

9. Testing, Adjusting, & Balancing of all Ducted Systems and Equipment
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1.02

1.03

10. Record (as-built) Drawings
11. HVAC Control Systems
12. Training of Owners Personnel on Equipment, Systems, and Controls

The work to be done under this section is generally shown on the Mechanical HVAC
Drawings.

RELATED WORK

A.

Principal classes of Work related to the Work of this Section are listed below, and are
specified to be performed under the indicated Sections of these Specifications. Refer to
the indicated Sections for description of the extent and nature of the indicated Work, and
for coordination with related trades. This listing may not include all related Work items. It
is the responsibility of the Contractor to coordinate the Work of this Section with that of all
other trades.

The following work is not included in this section and will be provided under other
sections, except as specified herein:

1. Electrical power wiring for all HVAC equipment and to junction box(es) in
mechanical areas. Power wiring from these box(es) to all control equipment
(control panels, etc.) and all controls/interlock wiring shall be provided by the
controls contractor. Control wiring shall be from standby power source (if
available).

2. Temporary light, power, water, heat, gas and sanitary facilities for use during
construction and testing. Refer to Division 1, General Conditions.

DEFINITIONS

A.

As used in this Section, the following terms shall be understood to have the following
meaning:

1. “Work” shall mean all labor, materials, equipment, apparatus, controls,
accessories and all other items required for a proper and complete installation.

2. “Concealed ” shall mean hidden from sight in chases, furred in spaces, shafts,
embedded in construction, in a crawl space, and above hung ceilings.

3. “Exposed " shall mean not installed underground or concealed as defined above.

4. “Furnish ” shall mean purchase and deliver to the project site, complete with
every necessary appearance and support.

5. “Install ” shall mean unload at the delivery point at the site and perform all work
necessary to establish secure mounting, proper location and operation in the
project.

6. “Provide ” shall mean furnish and install.

7. “Piping " shall mean, in addition to pipe or tubing, all fittings, flanges, grooved

joint couplings, unions, valves, strainers, drains, hangers and other accessories
relative to such piping.
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10.

11.

12.

13.

“Furnished by others " shall mean materials or equipment purchased and set in
place under other sections of the general contract and connected to the systems
covered by this section of the specifications by this trade contractor.

“Coordinate ” shall mean all work provided under this section of the specification
shall be in compliance with work of other trades.

“HVAC Subcontractor ,” “Subcontractor ,” or “Installing Contractor " shall be
the Subcontractor responsible for the Work of this Section of the Specifications,
and shall be responsible for coordination of the Work of this Section of the
Specifications with the Work of the ATC Contractor.

“ATC” shall mean Automatic Temperature Controls, and shall be interchangeable
with Building Automation System.

“Owner's Representative " shall be the party responsible to make decisions
regarding all contractual obligations in reference to the Scope of Work for the
Owner.

“Date of Substantial Completion ” shall indicate the date where the work has
been formally accepted as evidenced by completed final punch list or where the
work has reached the stage that the owner obtains beneficial use and
commences utilization of the installed systems for business or occupancy
purposes. The GENERAL REQUIREMENTS, DIVISION 1, shall supercede this
definition where specifically defined.

1.04 CODES, REFERENCES AND PERMITS

A.

Materials, installation of systems and equipment provided under this section shall be
done in strict accordance with the latest governing edition of the following standards,
codes, specifications, requirements, and regulations, and any other Codes and
Regulations having jurisdiction including but not limited to:

1.
2.

7.
8.

All Applicable NFPA Standards

State and Local Building Mechanical, Electrical, and Energy Codes
American Society of Mechanical Engineers (ASME)

American Society of Testing and Materials (ASTM)

American National Standards Institute (ANSI)

Underwriters' Laboratories, Inc. (UL)

Occupational Safety and Health Administration (OSHA)

Any other local codes or authorities having jurisdiction.

All equipment shall meet the more efficient requirement:

1.

2.

As shown on bid documents,
Minimum efficiencies state in ASHRAE 90.1-2007, or

Minimum efficiencies stated in the governing Energy Code.
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Unless otherwise specified or indicated, materials, workmanship and equipment
performance shall conform with the latest governing edition of the following standards,
codes, specifications, requirements, and regulations, except when more rigid
requirements are specified or are required by applicable codes but not limited to:

1. Air-Conditioning and Refrigeration Institute (ARI)

2. Air Movement and Control Association AMCA

3. American National Standards Institute (ANSI)

4. American Society of Heating, Refrigeration and Air Conditioning (ASHRAE)

5. American Society of Mechanical Engineers (ASME).

6. American Society of Testing and Materials (ASTM)

7. American Welding Society, Inc. (AWS)

8. Associated Air Balance Council (AABC)

9. Factory Mutual System (FM)

10. Institute of Electrical and Electronics Engineers (IEEE)

11. Insulated Cable Engineers Association (ICEA)

12. National Electrical Contractors Association (NECA)

13. National Electric Manufacturers Association (NEMA)

14. National Environmental Balancing Bureau (NEBB)

15. Sheet Metal and Air Conditioning Contractor's National Association, Inc.
(SMACNA)

Codes, laws and standards provide a basis for the minimum installation criteria
acceptable. The drawings and specifications illustrate the scope required for this project,
which may exceed minimum codes, laws and standards.

The date of the code or standard is that in effect at the Bid date.

Give all notices, file all plans, obtain all permits and licenses, and obtain all necessary
approvals from authorities having jurisdiction. Deliver all certificates of inspection to the
authorities having jurisdiction. No work shall be covered before examination and
approval by the Owner’'s Representative, inspectors, and authorities having jurisdiction.
Replace imperfect or condemned work to conform to requirements, satisfactory to
Owner’s Representative, and without extra cost to the Owner. If work is covered before
inspection and approval, this Contractor shall pay costs of uncovering and reinstalling the
covering, whether it meets contract requirements or not.

1.05 GENERAL REQUIREMENTS

A.

Nameplates

1. Each item of equipment shall have a nameplate bearing the manufacturer's
name, address, type or style, model number, catalog number, and serial number
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securely affixed in a conspicuous place; the nameplate of the distributing agent
will not be acceptable.

Maintenance Information

1. Systems and equipment which require periodic maintenance to maintain efficient
operation shall be furnished with complete necessary maintenance information.
Required routine maintenance actions, as specified by the manufacturer, shall be
stated clearly and incorporated on a readily accessible label on the equipment.
Such label may be limited to identifying, by title or publication number, the
operation and maintenance manual for that particular model and type of product.

1.06 MATERIAL AND EQUIPMENT STANDARDS

A.

Where equipment or materials are specified with the name of a manufacturer, such
specification shall be deemed to be used for the purpose of establishing a standard for
that particular item. No equipment or material shall be used unless previously approved
by the Owner’'s Representative.

Substitutions (approved equals) may be offered for review provided the material,
equipment or process offered for consideration is equal in every respect to that indicated
or specified. In order for Requests for substitution to be considered, all must be
submitted for pre-approval of manufacturer within 30 days of award of contract. All
requests must be accompanied by a list of minimum 5-year-old successful installations of
similar scope (with owner contact and phone number), complete specifications together
with drawings or samples to properly appraise the materials, equipment or process.
Allow 30 days for Owner’s Representative’s review.

If a substitution of materials or equipment in whole or in part is made, this Contractor
shall bear the cost of any changes necessitated by any other trade as a result of said
substitution.

All materials, equipment and accessories provided under this section shall be new and
unused products of recognized manufacturers as approved.

1.07 SUBMITTALS

A.

Conform to the requirements of Division 1, General Conditions, for schedule and form of
all submittals unless specifically noted otherwise in this section. Coordinate this submittal
with submittals for all other finishes. Shop drawings and design layouts shall be prepared
by licensed installing contractors and shall note the name(s), license number(s) and
license expiration date(s) of the contractor(s) installing the heating, equipment and
controls systems.

Definitions:

1. Shop Drawings are information prepared by the contractor to illustrate portions of
the work in more detail than indicated in the Contract Documents.

2. Acceptable Manufacturers: The mechanical design for each product is based on
the single manufacturer listed in the schedule or shown on the drawings. In Part
2 of the specifications certain Alternate Manufacturers are listed as being
acceptable. In addition, the MATERIAL AND EQUIPMENT STANDARDS
paragraph potentially allows for substitutions as being acceptable. These are
acceptable only if, as a minimum, they:
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a. Meet all performance criteria listed in the schedules and outlined in the
specifications. For example, to be acceptable, an air handling unit must
deliver equal CFM against equal external static pressure (with the
allowed pressure drop of dirty filters) using equal or less horsepower as
the air handler listed in the schedules.

b. Fit within the available space it was designed for, including space for
maintenance and component removal, with no modification to either the
space or the product. Clearances to walls, ceilings, and other equipment
will be at least equal to those shown on the design drawings. The fact
that a manufacturer's name appears as acceptable shall not be taken to
mean the Engineer has determined that the manufacturer’s products will
fit within the available space — this determination is solely the
responsibility of the contractor.

C. Products must adhere to all architectural considerations including, but
not limited to: being of the same color as the product scheduled or
specified, fitting within the architectural enclosures and details.

C. Submittal Procedures, Format and Requirements

1.

Review submittal packages for compliance with Contract Documents and then
submit to Owner's Representative for review. Submit enough sets of shop
drawings such that, after review, two sets will be kept by the reviewer, with only
the remaining sets returned with reviewer's marks and comments.

Each Shop Drawing shall indicate in title block, and each Product Data package
shall indicate on cover sheet, the following information:

a. Title.

b. Equipment number.

C. Name and location of project.

d. Names of Owner, Engineer and Seller.

e. Names of manufacturers, suppliers, vendors, etc.
f. Date of submittal.

g. Whether original submittal or resubmitted.

Shop drawings showing manufacturer's product data shall contain detailed
dimensional drawings (minimum %" = 1’ scale) including plans and sections
(where physical clearance could be an issue). Provide larger scale details as
necessary. Sheet metal drawings shall show elements of Architect’s reflected
ceiling plan, exposed ductwork, walls and partitions (highlighting fire walls and
smoke partitions), diffusers, registers, grilles, all dampers (fire, smoke, balancing,
backdraft, and control dampers), sleeves and other aspects of construction as
necessary for coordination.

Submit accurate and complete description of materials of construction,
manufacturer's published performance characteristics, sizes, weights, capacity
ratings (performance data, alone, is not acceptable), electrical requirements,
starting characteristics, wiring diagrams, and acoustical performance for
complete assemblies. Drawings shall clearly indicate location (terminal block or
wire number), voltage and function for all field terminations, and other information
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necessary to demonstrate compliance with all requirements of Contract
Documents.

Provide shop drawings showing details of piping connections to all equipment. If
connection details are not submitted and connections are found to be installed
incorrectly, this contractor shall reinstall them within the original contract price.

a. Alternate pipe joining methods such as grooved and permanent push-to-
connect systems shall be shown on drawings and product submittals,
and be specifically identified with the applicable manufacturer’s style or
series number. Installation shall include any additional hangers required
for the alternate system.

Provide complete data for all auxiliary services and utilities required by submitted
equipment. This shall include power, cooling water and compressed air
requirements and points of connection.

Provide a complete description of all controls and instrumentation required
including electrical power connection drawing for all components and
interconnection wiring to starters, detailed information on starters, control
diagrams, termination diagrams, and all control interfaces with a central control
system.

Provide installation and erection information including; lifting requirements, and
any special rigging or installation requirements for all equipment.

The Owner’s Representative shall approve all materials before commitment for
materials is made.

Product Data: Submit complete manufacturer's product description and technical
information including:

1.
2.

7.
8.

Identification

Electric Motors and Starters

Variable Frequency Drive (VFD) Motors

Operating and maintenance instructions and manuals

HVAC Control Systems

Testing, Adjusting, & Balancing Qualifications, Plan, and Reports

Identification, labels and tags, including database for all equipment and devices

O&M manual table of contents

Submit shop drawings and product data grouped to include complete submittals of
related systems, products and accessories in an individual (combined) submittal.

1. Do not submit multiple product information in a single bound manual.
2. Three-ring binders shall not be accepted.
Deviations
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3.

Concerning deviations other than substitutions, proposed deviations from
Contract Documents shall be requested individually in writing whether deviations
result from field conditions, standard shop practice, or other cause. Submit letter
with transmittal of Shop Drawings which flags the deviation to the attention of the
Owner’s Representative.

Without letters flagging the deviation to the Owner’'s Representative, it is possible
that the Engineer may not notice such deviation or may not realize its
ramifications. Therefore, if such letters are not submitted to the Owner’s
Representative, the Seller shall hold the Engineers, his consultants and the
Owner harmless for any and all adverse consequences resulting from the
deviations being implemented. This shall apply regardless of whether the
Engineer has reviewed or approved shop drawings containing the deviation, and
will be strictly enforced.

Approval of proposed deviations, if any, will be made at discretion of Engineer.

Schedule: Incorporate shop drawing review period into construction schedule so that

Work is not delayed. This subcontractor shall assume full responsibility for delays
caused by not incorporating the following shop drawing review time requirements into his
project schedule: Allow at least 10 working days, exclusive of transmittal time, for review
each time shop drawing is submitted or resubmitted with the exception that 20 working
days, exclusive of transmittal time are required for the following:

1.
2.
3.

4.

HVAC temperature control submittals
TAB draft and final balancing reports.
As built drawings

If more than five shop drawings of a single trade are received in one calendar
week.

H. Responsibility

1.

Intent of Submittal review is to check for capacity, rating, and certain construction
features. HVAC contractor shall ensure that work meets requirements of
Contract Documents regarding information that pertains to fabrication processes
or means, methods, techniques, sequences and procedures of construction; and
for coordination of work of this and other Sections. Work shall comply with
approved submittals to extent that they agree with Contract Documents.
Submittal review shall not diminish responsibility under this Contract for
dimensional coordination, quantities, installation, wiring, supports and access for
service, nor the shop drawing errors or deviations from requirements of Contract
Documents. The Engineer's noting of some errors while overlooking others will
not excuse the HVAC contractor from proceeding in error and will not absolve the
contractor from meeting the full design intent of the associated system(s).
Contract Documents requirements are not limited, waived nor superseded in any
way by review.

Inform subcontractors, manufacturers, suppliers, etc. of scope and limited nature
of review process and enforce compliance with contract documents.

l. In the event that the HVAC Subcontractor fails to provide Shop Drawings for any of the
products specified herein:
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1.08

J.

K.

1. The HVAC Subcontractor shall furnish and install all materials and equipment
herein specified in complete accordance with these Specifications.

2. If the HVAC Subcontractor furnishes and installs material and/or equipment that
is not in complete accordance with these Specifications, he shall be responsible
for the removal of this material and/or equipment. He shall also be responsible
for the replacement of this material and/or equipment with material and/or
equipment that is in complete accordance with these Specifications, at the
direction of the Owner’s Representative.

3. Removal and replacement of materials and/or equipment that is not in complete
compliance with these Specifications shall be done at no extra cost to the Owner.

4. Removal and replacement of materials and/or equipment that is not in complete
compliance with these Specifications shall not be allowed as a basis for a claim
of delay of completion of the Work.

Mark dimensions and values in units to match those specified.

Submit Material Safety Data Sheets (MSD) on each applicable product with submittal.

OPERATION AND MAINTENANCE DATA

A.

Commence preparation of the Operating and Maintenance (O&M) Manuals immediately
upon receipt of “Approved” or “Approved as Noted” shop drawings and submit each
section within one month. The final submission shall be no later than two months prior to
the projected date of Substantial Completion of the Project.

Submit O&M table of contents in the submittal phase. O&M manuals shall be built as
submittals are accepted and shall include the individual equipment manufacturer's data
retrieval sheet, as per Attachment A in Part IV for input into the Owner’s Maintenance
Management System. Form shall be provided and completed electronically.

Each O&M document shall include the manufacturer's web address for equipment -
specific O&M information for Internet access by the Owner.

The manual shall consist of (3) sets of manuals and include (3) sets of CDs, which shall
contain the scanned content of the entire manual. The manual shall highlight the actual
equipment used and not be a master catalog of all similar products of the manufacturer.
The manual shall be submitted for review prior to creation of the CDs.

The Manual shall contain the following:
1. Operations Manual

a. Systems description including all relevant information needed for day-to-
day operations and management including:

1) Start-up procedures
2) Shut-down procedures.
3) Trouble-shooting checklist (i.e., common alarms with possible

cause & effect, etc.)

b. Wiring diagrams, schematics, logic diagrams and sequence of
operations that accurately depict the controls system.
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C. Depiction of each interface screen where programmable logic and visual
displays are provided. Descriptors shall be provided to define displayed
data, alarms, etc.

d. A single sheet (for ease of removal) of all access codes and passwords
necessary to access all levels of control and programming.

Maintenance Manual

a. Define all maintenance activities required to ensure system operation
within manufacturers specified parameters. Maintenance documentation
shall include:

1) Data retrieval sheet
2) Special instructions (i.e., lockout/tag-out, etc.)
3) Special tools (i.e., key, allen wrench, etc.)
4) Tasks
5) Frequency
6) Required materials, lubricants, etc.
b. Provide table of all required activities plotted vs. interval with adequate

fill-in-space for “activity completion date” and “comments”. Where
multiple instrument readings are required, provide data sheet formatted
to accommodate activity.

C. Provide as part of each package, lubricating charts indicating equipment
tag number, location, equipment service, greasing and lubricating
requirements, lubricants, and intervals.

d. Provide as part of each package, a valve and system chart that
corresponds to the valve tags. Provide directions for normal positions
and positions for equipment failure modes.

e. Provide all information as listed on the Facility Support Services data
sheet as per Attachment A in Part IV for input into the owner’s
Maintenance Management System. Form shall be provided and
completed electronically.

f. The HVAC Subcontractor shall furnish spare-parts data for each different
item of equipment furnished. The data shall include a complete list of:
parts and supplies, with current unit prices, lead time, and source of
supply; a list of parts and supplies that are either normally furnished at
no extra cost with the purchase of the equipment, or specified hereinafter
to be furnished as part of the contract; and a list of additional items
recommended by the manufacturer to assure efficient operation for a
period of 360 days at the particular installation. The foregoing shall not
relieve the HVAC Subcontractor of any responsibilities under the
guarantees specified herein.

g. Provide copy of all warranty information with associated date of
substantial completion (commencement of warranty) and end date of
coverage. Define all components/subsystems specifically included and
excluded.
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1.10

Provide O&M manuals for each of the following as a minimum:

1. Electric Motors and Starters
2. HVAC Control Systems
3. Variable Frequency Drive (VFD) Motors

RECORD DRAWINGS

A.

Refer to DIVISION 1, General Conditions, for record drawings and procedures to be
provided under this section, unless specifically noted otherwise in this section.

Record Drawings (red-line drawings) will be updated by this Contractor daily for review
with the monthly requisition. The record drawing shall be an accurate depiction of the
systems as completed, including dimensions (vertical/horizontal) of concealed
components off fixed building elements.

The HVAC Foreman shall maintain complete and separate set of prints of Contract
Drawings at job site at all times and shall record work completed and all changes from
original Contract Drawings clearly and accurately including work installed as a
modification or addition to the original design.

At completion of work the HVAC Contractor shall prepare a complete set of record
drawings on AutoCAD showing all systems as actually installed. The Architectural
background AutoCAD files will be made available for the contractor’s copying, at his
expense, to serve as backgrounds for the drawings. The HVAC Contractor shall transfer
changes from field drawings onto AutoCAD drawings and submit copy of files and three
sets of prints to Owner’'s Representative for comments as to compliance with this section.
CADD layering as established by the A & E design team shall be maintained with any
and all changes done by the contractor.

The Architect and Engineer are not granting to the Contractor any ownership or property
interest in the CADD Drawings by the delivery of the CADD Disks to the Contractor. The
Contractor’s rights to use the CADD disks and the CADD Drawings are limited to use for
the sole purpose of assisting in the Contractor’s performance of its contractual obligations
under its contract with respect to the Project. The Architect and Engineer are granting no
further rights. Any reuse or other use by the Contractor will be at the Contractor’s sole
risk and without liability to the Architect and Engineer. The Contractor hereby waives and
releases any losses, claims, damages, liabilities of any nature whatsoever, and costs
(including attorney fees) arising out of, resulting from, or otherwise related to the use of
the CADD Disks and CADD Drawings by the Contractor. The Contractor, to the maximum
extent permitted by law, hereby agrees to indemnify, defend and hold the Architect and
Engineer harmless from all loses, claims, damages, liabilities, and costs (including
attorney fees) arising out of, resulting from, or otherwise related to the use of the CADD
Disks and CADD Drawings by the Contractor.

Record Drawings, shall show “as-built” condition of all plans, details, sections, piping
diagrams, control changes and corrections to schedules. Schedules shall show actual
manufacturer model numbers and capacities of final installed equipment.

The HVAC Contractor shall submit the record set for approval a minimum of three weeks
prior to seeking the permanent certificate of occupancy.

WARRANTIES
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Submit manufacturer's standard replacement warranties for material and equipment
furnished under this Section. Such warranties shall be in addition to and not in lieu of all
liabilities which the manufacturer and the HVAC Subcontractor may have by law or by
provisions of the Contract Documents.

All materials, equipment and work furnished under this Section shall be guaranteed
against all defects in materials and workmanship for a minimum period of one year
commencing with the Date of Substantial Completion. Where individual equipment
sections specify longer warrantees, provide the longer warrantee. Any failure due to
defective material, equipment or workmanship which may develop, shall be corrected at
no expense to the Owner including all damage to areas, materials and other systems
resulting from such failures.

Guarantee that all elements of each system meet the specified performance
requirements as set forth herein or as indicated on the Drawings.

Upon receipt of notice from the Owner of the failure of any part of the systems during the
guarantee period, the affected parts shall be replaced. Any equipment requiring
excessive service shall be considered defective and shall be replaced.

COORDINATION

A.

Refer to DIVISION 1, General Conditions, for record drawings and procedures to be
provided under this section, unless specifically noted otherwise in this section.

Materials and apparatus shall be installed as fast as conditions of the building will permit
and must be installed promptly when and as required.

Confer with all other trades relative to location of all apparatus and equipment to be
installed and select locations so as not to conflict with work of other Sections. Any
conflicts shall be referred immediately to the Owner's Representative for decision to
prevent delay in installation of work. All work and materials placed in violation of this
clause shall be readjusted to the Owner’s Representative's satisfaction at no expense to
the Owner.

Where work of this section will be installed in close proximity to work of other sections or
where there is evidence that the work of this section may interfere with work of other
sections, assist in working out space conditions to make satisfactory adjustment.
Prepare and submit for approval 3/8" scale or larger working drawings and sections,
clearly showing how the work is to be installed in relation to the work of other sections. If
the work of this section is installed before coordinating with other trades or so as to cause
interference with work of other trades, make changes necessary to protect conditions
without extra charge.

Keep fully informed as to the shape, size and position of all openings required for all
apparatus, piping, ductwork, etc., and give information in advance to build openings into
the work. Furnish all sleeves, pockets, supports and incidentals, and coordinate with the
Owner’s Representative for the proper setting of same.

All distribution systems which require pitch or slope such as condensate drains and water
piping shall have the right of way over those which do not.

Make reasonable modifications in the work as required by structural interferences,
interference with work of other trades, or for proper execution of the work without extra
charge.
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1.13

1.14

1.15

H.

Keep fully informed as to the size, shape and location of all openings required for the
work of this Section and give full information to all Subcontractors and the Owner’s
Representative.

INTERPRETATION OF DRAWINGS AND SPECIFICATIONS

A.

It is the intention of the Specifications and Drawings to call for complete, finished work,
tested and ready for continuous operation. Any apparatus, appliance, material or work
not shown on the Drawings, but mentioned in the Specifications or vice versa, or any
incidental accessories necessary to make the work complete in all respects and ready for
operation, even if not particularly specified, shall be provided by the HVAC Subcontractor
or his/her Sub-subcontractors, without additional expense to the Owner.

The Drawings are generally diagrammatic. The locations of all items that are not
definitely fixed by dimensions are approximate only. The exact locations must be
determined at the site and shall have the approval of the Architect before being installed.
The HVAC Subcontractor shall follow Drawings, including shop drawings, in laying out
work and shall check the Drawings of other trades to verify spaces in which work will be
installed. Maintain maximum headroom and space conditions. Where space conditions
appear inadequate, notify the Architect before proceeding with the installation. The
HVAC Subcontractor shall, without extra charge, make reasonable modifications in the
layout as needed to prevent conflict with work of other trades or for proper execution of
the work.

Any requests for information (RFI) for resolving an apparent conflict or unclarity, or a
request for additional detail, shall include a sketch or equivalent description of contractors
proposed solution.

Sizes of ducts and pipes and routing are shown, but it is not intended to show every
offset and fitting, nor every structural difficulty that may be encountered. To carry out the
intent and purpose of the Drawings, all necessary parts to make complete approved
working systems ready for use, shall be furnished without extra charge.

INSPECTION OF SITE CONDITIONS

A.

Prior to submission of bid, visit the site and review the related construction documents to
determine the conditions under which the Work has to be performed. Send a report, in
writing, to the Owner’'s Representative, noting any conditions which might adversely
affect the Work of this Section of the Specifications.

SURVEY AND MEASUREMENTS

A.

Base all required measurements, horizontal and vertical, from referenced points
established with the Owner’'s Representative and be responsible for correctly laying out
the Work required under this Section of the Specification.

In the event of discrepancy between actual measurements and those indicated, notify the
Owner's Representative in writing and do not proceed with the related work until
instructions have been issued.

DELIVERY, STORAGE AND HANDLING

A.

No materials shall be delivered or stored on site until Shop Drawings have been
approved.

All manufactured materials shall delivered to the site in original packages or containers
bearing the manufacturer's labels and product identification.
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1.16

1.17

1.18

1.19

1.20

C. Protect materials against dampness. Store off floors, under cover, and adequately
protected from damage.

D. Inspect all equipment and materials, upon receipt at the job site, for damage and
conformance to approved shop drawings.

PROTECTION OF WORK AND PROPERTY

A. This Contractor shall be responsible for the care and protection of all work included under
this Section until the completion and final acceptance of this Contract.

B. Protect all equipment and materials from damage from all causes including, but not
limited to, fire, vandalism and theft. All materials and equipment damaged or stolen shall
be repaired or replaced with equal material or equipment at no additional cost to the
Owner.

C. Protect all equipment, outlets and openings with temporary plugs, caps and covers.
Protect work and materials of other trades from damage that might be caused by work or
workmen under this Section and make good damage thus caused.

D. Damaged materials are to be removed from the site; no site storage of damaged materials
will be allowed.

SUPERVISION

A. Provide a competent Supervisor with a minimum of 5 years of experience in HVAC
Construction Supervision who shall be in charge of the HVAC work at the site.

SAFETY PRECAUTIONS

A. Life safety and accident prevention shall be a primary consideration. Comply with all of
the safety requirements of the owner and OSHA throughout the entire construction period
of the project.

B. Furnish, place and maintain proper guards and any other necessary construction
required to secure safety of life and property.

SCHEDULE

A. Construct work in sequence under provisions of Division 1 and as coordinated with the
Owner’s Representative.

CUTTING AND PATCHING

A. Provide all cutting and patching necessary for the proper installation of work to be
performed under this Section.

B. All work shall be fully coordinated with all phases of construction, in order to minimize the
requirements for cutting and patching.

C. Fit around, close up, repair, patch, and point around the work specified herein to match
the existing adjacent surfaces and to the satisfaction of the Owner’s Representative.

D. Fill and patch all openings or holes left in the existing structures by the removal of
existing equipment that is part of this Section of the Specifications.
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1.22

1.23

All of this work shall be carefully done by workmen qualified to do such work and with the
proper and smallest tools applicable.

Any cost caused by defective or ill-timed work required by this Section of the
specifications shall be borne by the Subcontractor.

When, in order to accommodate the work required under this Section of the
specifications, finished materials of other trades must be cut or fitted, furnish the
necessary drawings and information to the trades whose materials must be cut or fitted.

ACCESSIBILITY

A.

All work provided under this Section of the Specification shall be installed so that parts
requiring periodic inspection, maintenance and repair are readily accessible. Work of this
trade shall not infringe upon clearances required by equipment of other trades, especially
code required clearances to electrical gear. Minor deviations from the drawings may be
made to accomplish this, but changes of substantial magnitude shall not be made prior to
written approval from the Owner’s Representative.

ELECTRICAL WORK

A.

All electrical apparatus and controls furnished, and the installation thereof, as a part of
the HVAC work, equipment, and controls shall conform to applicable requirements under
DIVISION 16 - ELECTRICAL.

PROJECT CLOSEOUT

A.

Certificates Of Approval

1. Upon completion of all work, provide certificates of inspections from the following
equipment manufacturers stating that the authorized factory representatives have
inspected and tested the operation of their respective equipment and found the
equipment to be in satisfactory operating condition and installed per the
manufacturers installation instructions and requirements.

a. Variable Speed Drives
b. Automatic Temperature Controls

Construction Observations By The Engineer

1. The engineer is contracted to make one progress site visits during construction,
one substantial completion (punch list) site visit for determining substantial
completion and one Final inspection visit to determine if all work is complete.

2. The Sub Contractor and the General Contractor are required to inspect their own
work and make any corrections to the work to comply with the specifications and

the contract documents. It is not the responsibility of the engineer to develop lists
of incomplete work items.

3. Progress Site Visits

a. The purpose of the progress site visit by the engineer is to observe if the
work is proceeding in accordance with the contract documents.

b. The engineer will prepare a field report which will note in general the
work completed since the last observation visit, work found not to be in
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accordance with the contract documents and work not corrected since
the previous observation visit.

C. Substantial Completion

1.

When the Subcontractor considers the Work under this Section is substantially
complete, the subcontractor shall submit written notice, through the General
Contractor, with a detailed list of items remaining to be completed or corrected
and a schedule of when each remaining work item will be completed. Should the
engineer determine the list of remaining work does not constitute substantial
completion the engineer will notify the Architect and/or Owner and he will not
make a substantial completion site visit.

2. The following items shall be submitted and approved by the Engineer prior to the

written request for substantial completion inspection:

a. Certification of successful operation of all systems.

b. Training of the owner’s personnel in the operation of the systems.

C. Record Drawings in accordance with the contract specifications.

d. Operation and Maintenance manuals.

e. Testing reports.

f. Balancing reports.

g. Manufacturers certificates of approvals.

h. Emergency contact list for reporting of malfunctioning equipment during
the warrantee period.

i. Contractors Project Completion certificate in accordance with the
building code requirements.

3. Should the Engineer, during the substantial completion visit, observe that the
Work is substantially complete, s/he will provide a written listing of the observed
deficiencies referred herein as the Punch List. The Punch List will provide for a
place for the subcontractor and general contractor to sign off and date each item
individually indicating that the observed deficiency item has been corrected.

4. Should the Engineer, during the substantial completion site visit, observe that the
Work is not substantially complete, s/he will provide, a written list of the major
deficiencies and a reason for the work not being considered substantially
complete.

5. If the work is found not to be substantially complete then the engineer shall be
reimbursed for his time to reobserve the work. A reobservation fee shall be
charged to the Subcontractor through the contractual agreement for any further
observations by the engineer.

6. The Subcontractor shall remedy all deficiencies listed in the punch list within the
time frame required by the contract.

D. Engineers Construction Completion Certification
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Where required by the applicable code, the Engineers Construction Completion
Certification will be issued by RDK Engineers when all life safety and health
related issues are complete, all required functional tests are complete and all
reports are complete. The following is a minimum listing of the required systems
to be tested with reports generated indicating they are complete and ready for
use:

a. Variable Speed Drive Manufacturers Certification Tests

There shall be NO outstanding items identified on the punch list for scope within
any of these categories.

E. Final Completion

1.

The following items shall be submitted prior to the written request for Final
completion:

a. Revised Substantial Completion items to be resubmitted in accordance
with the review process comments.

b. Warranties commencing the date of Substantial completion

C. Individual Signed and dated Punch List acknowledging completion of all
punch list items

When the Subcontractor considers all of the punch list work items complete, the
subcontractor shall submit written notice through the General Contractor that all
Punch List items are complete and resolved and the work is ready for final
inspection. The signature lines for completion of each punch list item shall be
signed by the Subcontractor indicating the work is complete and signed by the
General contractor indicating s/he has inspected the work and found it to be
complete. Should the Engineer find the work to be finally complete and all Punch
List items are complete the Engineer will make a recommendation to the
Architect or Owner. If the Engineer has found the punch list work to be
incomplete during final inspection a written listing of the observed deficiencies
will be prepared by the Engineer.

If the work is not fully complete then the engineer shall be reimbursed for his time
to reobserve the work. A reobservation fee shall be charged to the subcontractor
through the contractual agreement for any reobservations by the engineer.

F. Re-observation Fees

1.

The re-observation fee shall be $1200.00 per visit.

G. Subcontractor’s Project Completion Certificate

1.

Upon completion of work and prior to request for Certificate of Occupancy, the
Subcontractor shall issue a certificate stating that work has been installed
generally consistent with construction documents and all applicable codes. RDK
Engineers can furnish a blank contractor’s certificate form upon request. The
certificate shall certify:

a. Execution of all work has been installed in accordance with the approved
construction documents.
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b. Execution and control of all methods of construction was in a safe and
satisfactory manner in accordance with all applicable local, state and
federal statutes and regulations.

2. The certificate shall include the following information:
a. Project.
b. Permit Number.
C. Location.
d. Construction Documents.
e. Date on Plans and Specifications submitted for approval and issuance of

the Building Permit.

f. Addendum(a) and Revision Dates.
3. The certificate shall be signed by the Subcontractor and include the following:
a. Signature.
b. Date.
C. Company.
d. License Number.
e. License Expiration Date.

PART 2 - PRODUCTS

2.00

MOTORS, DRIVES AND STARTERS

A.

All equipment shall be provided complete with motors and drives, unless otherwise
indicated.

Motors shall be Premium Efficiency (as available by size/speed/horsepower) and shall
conform to NEMA Standards and shall be suitable for load, duty service and location.
Motors shall have nameplates giving manufacturer's name, serial number, horsepower,
efficiency, speed and current characteristics. Motors shall be General Electric,
Westinghouse, Reliance, Allis-Chalmers, Gould, Baldor, or approved equal.

Motors shall be tested in accordance with the standards of ANSI C50 and conform
therewith for insulation resistance and electric strength. Minimum efficiency levels shall
be as listed in latest edition of ANSI/ASHRAE Standard 90.1 or the state’s energy code,
whichever is higher. All motors shall be tested in accordance with IEEE Standard 112,
Test Method B.

Motors for use with variable frequency drives (VFD) shall be inverter duty rated and
labeled, meet NEMA MG-1, and have a minimum Class F insulation. Bearing grease
shall be non-conductive, provide on nameplate the type of grease to use.

Motors ¥ HP and larger shall be squirrel cage induction, ball or roller bearings with
pressure grease lubrication, specifically wound for the scheduled voltages.
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2.01

Motors less than ¥ HP shall be capacitor start of split phase type, specifically wound for
120V/1PH/60HZ alternating current, unless otherwise noted. Fractional horsepower
motors, integral to equipment intended for installation in finished public spaces, shall be
provided with an overload device responsive to motor current. The device shall be
integral to the motor or separate as part of the controls.

208/480 volt 20 HP and larger motors shall be variable speed. 480 volt motors shall be
variable speed. Coordinate motor with starter type.

Motors shall be furnished complete with conduit terminal box of size adequate to
accommodate conduits and wires as sized on the Electrical Drawings or specified under
this Section.

Motor capacity shall be sufficient to operate associated driven devices under conditions
of operation and load and with overload and at least the horsepower indicated or
specified. All motors shall be of the premium efficiency, high power factor, low energy
consuming type most suitable for the application and installed environment. Any motor
replacement necessary for compliance to the application shall be at no additional cost to
the Owner.

Motors shall be suitable for continuous duty at rated horsepower with temperature rise
not to exceed 40C for drip proof motors, 50C for splash proof motors, 55T for totally
enclosed or explosion proof motors. All non-VFD motors shall be capable of 15%
overload without overheating and suitable for operation for the ambient conditions of its
specific location.

Direct connected motors shall be furnished with adjustable base. Motors connected to
driven equipment by belt or shaft shall be furnished with adjustable sliding bases, except
fractional HP motors, which shall have slotted mounting holes.

Drives for belted motors shall be as manufactured by Dodge Manufacturing Company,
Browning Manufacturing Company, T.B. Woods Company or equal with adjustable motor
sheaves and adjustable slide bases. The drive belts shall be as short as practicable. All
fans and fan units shall be furnished with cogged-type triple V-belt drives, each sized for
150% of the design drive capacity. All multiple belt drives shall have matched sets of
belts.

Where starters or variable speed drives are not integral with packaged equipment
specified in this section, the Electrical Subcontractor shall furnish all starters and drives in
accordance with Division 16 drawings and specifications.

For packaged equipment, motor controllers shall be equipped with all poles, auxiliary
contacts and other devices necessary to permit the interlocking and control sequences
required. Controller operating coils shall be generally designed for 120 volt operation,
and 3 phase motors shall be provided with thermal overload protection in all phases.

All electrical apparatus furnished under this Section shall be approved by UL (or other
agencies approved by the authority having jurisdiction) and shall be labeled or listed
where such is applicable. Where custom-built equipment is specified and the UL label or
listing is not applicable to the completed product, all components used in the construction
of such equipment shall be labeled or listed by UL where such is applicable to the
component.

AUTOMATIC TEMPERATURE CONTROLS

Automatic Temperature Controls shall be as specified in Section 15900 BUILDING
AUTOMATION SYSTEM, which is hereby made a part of this specification section.
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VARIABLE SPEED DRIVES

A.

Reference Standards and Acceptable Manufacturers

1. The variable speed drives (VSDs or VFDs) with all options shall be UL and ETL
Listed as a complete assembly and shall be built in compliance with the latest
standards of ANSI, IEEE, NEMA and the National Electric Code.

2. Acceptable manufacturers, provided they meet the other requirements of this
specification shall be Allen Bradley, ABB, Siemens, Yaskawa, GE or approved
equal.

Construction

1. The VSD shall be of the Pulse Width Modulated design converting the fixed utility
voltage and frequency to a variable voltage and frequency output with 6-pulse
IGBT bridge. Efficiency shall exceed 95% at 100% speed and load. Line side
displacement power factor shall exceed (0.95) regardless of speed and load.

2. The VSD shall be housed in a NEMA 1 metal enclosure.

3. Standard operating conditions shall be:

a. Incoming three phase 460 volt AC power + 10%, 60 Hz.

b. Humidity 0 to 95% (noncondensing and noncorrosive).

C. Altitude 0 to O to 3,000 feet above sea level, without derating.

d. Ambient temperature 0 to 40<C.

4, VSDs shall include the following system interfaces:

a. Process control speed reference interface to receive an isolated 0-10
volts DC or 4-20 MA DC signal.

b. Run relay with an isolated set of Form C contacts.

C. Dedicated terminal blocks for interface with remote start contact and
remote safety trips.

d. 120 volt control to allow VSD to interface with remote contacts at a
distance up to 500 feet and with three-wire control.

e. The Mechanical Contractor shall be responsible for all control wiring
between the terminal strip (and contacts) provided with the VSD, and the
automatic temperature control system. Mechanical contractor shall also
be responsible for ensuring that the control output signal (4-20 Ma, 1-10
VDC, etc.) from the DDC system is compatible with the input signal
required by the drive.

5. The VSD shall include the following protective features:

a. Door interlocked padlockable disconnect switch.
b. Electronic instantaneous overcurrent protection.
C. Undervoltage protection.

d. DC bus overvoltage protection.
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e. Able to withstand output line-to-line short circuits without component

failure.
f. Surge protection from AC line transients.
g. Individual visible status indication of the following protective functions:
1) Logic Error
2) Undervoltage
3) Overcurrent
4) DC Bus Overvoltage
5) Controller Overtemperature
6) Overfrequency
7 Phase Loss.

A single flashing light to indicate a VSD trip is not acceptable.

h. A dry contact output to indicate protective trip-out (open on trip).

i. Provide electronic motor overload protection to protect motor and drive at
all frequencies. Electronic overload circuits, which protect motor only at
full speed, shall not be acceptable. VSD shall sense load and recalibrate
thermal trip curve to insure low speed motor protection.

j- Overload capability shall be 110% of the motor FLA based on the NEC
ratings for 60 seconds.

K. Opening of an output disconnect under load will not result in component
damage.

VSD shall not require restoring after failure of source voltage. VSD shall
automatically restart unit upon restoration of source voltage if start signal
is available.

The VSD shall include the following additional features:

a. Output contactor to provide electrical output isolation when the VSD is
not running.

b. Individual 0-10V or 4-20 mA analog output to frequency and kW.

C. Provide the following in the same enclosure as the variable speed drive:
1) Bypass controller — manual transfer to line power via contactors;

including motor thermal overload and fuse protection while in
bypass capability.

2) Isolating switch — service switch that provides the ability to
service the controller (electrically isolated) while in bypass
operation without having to remove power to the motor.

d. Critical frequency avoidance circuit to avoid operation at speeds which
cause excessive vibration in the driven equipment. Option board to have
at least two field adjustable bands.

Project Manual #10-07-Variable Frequency Drive Repient at Newton Free Library
Page 101 of 209



e. Adjustable current/torque limit (50-110%) which limits current by lowering
the output frequency when excessive current is drawn.

f. Multiple attempt restart, which will perform three, restarts in 10 minutes
for all VSD internal trips.

g. AC ammeter.

h. The variable speed drive shall be capable of starting from power

interruption into spinning load without stopping motor or creating fault
condition. VSD shall speed search motor RPM and synchronize phase
rotation to return motor to set speed. All the drives control programming,
including all setpoints, shall be maintained during a power interruption.

i. VSD shall not cog at frequencies greater than 6 Hz. Drive manufacturer
shall include a statement to this effect with his submittal. Drive
manufacturer shall be fully liable for any damage to pump couplings or
other HVAC equipment caused by low frequency clogging.

j- VSD manufacturer shall provide 3% chokes, based on motor
horsepower, for each VSD provided. These chokes shall be designed
for use with the VSD to smooth current waveforms and lower harmonic
disturbance.

Standard adjustments shall include minimum speed (5 to 25% of maximum
RPM), maximum speed (80 to 100% of maximum RPM), acceleration time (1-
3600 seconds), deceleration time (1-3600 seconds), dwell time, voltage boost,
and volts/hertz.

Door Mounted Operator Controls and status indication shall include:

a. VSD shall have a digital display, keypad and customer connections;
regardless of horsepower rating. The keypad is to be used for local
control (start/stop, forward/reverse, and speed adjust) for setting all
parameters, and for stepping through the displays and menus.

b. The digital display shall be in plain English digital display (code numbers
are not acceptable), a 40-character (2 line 16 characters/kine) backlite
LCD display. All set up parameters, indications, faults, warnings and
other information must be displayed in words to allow the user to
understand what is being displayed without the use of a manual or cross
reference table. The display must be able to be read without opening
cabinet.

C. Pre-wired three position Hand-Off-Auto switch and speed potentiometer
located on exterior side of motor control center door. In the “Hand”
position, the VSD will be started and the speed will be controlled from the
speed potentiometer or through a direct keypad command. In the “Off”
position the VSD will be stopped in the “Auto” position, the VSD will start
via an external contact closure and its speed will be controlled via an
external speed reference.

d. The VSD shall have a manual speed potentiometer in addition to using
the keypad as a means of controlling speed manually.

e. By-pass/auto/manual speed control selection

f. Manual speed adjustment
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g. Frequency meter

h. Elapsed time meter
i. Power on indication
j- Run indication

k. Power (kW) meter

PART 3 - EXECUTION

3.00

DEMOLITION

A.

The existing facility will continue to operate during all phases of the demolition work and
subsequent construction. No interruption of the systems will be permitted without prior
approval of the Owner’'s Representative.

Submit proposed methods and sequence of operations for the selective demolition work
to the Owner’s Representative for review prior to the start of the work.

Perform all demolition while ensuring minimum interference with adjacent occupied
areas.

Where sections of a system are to be removed and the system serves other areas of the
building that are outside the scope of the work, perform the following:

1. Coordinate the temporary shut down of the system with the Owner's
representative.
2. Install supports in the remaining active sections of the system as required by the

removal of nearby supports associated with the demolition.
3. Isolate the system.
4, Cap the remaining system section, leaving the remainder of the system active.

Provide temporary shoring or bracing during the demolition work to prevent movement,
settlement, or collapse of the system or adjacent systems due to the work.

Promptly repair any damage caused to adjacent facilities or areas that are designated to
remain at no additional cost to the Owner.

Equipment:

1. Coordinate with the Contractor and Subcontractors to provide disconnection prior
to equipment removal.

2. Remove equipment by unfastening at the supports or attachments. Then remove
the attachments from the building, leaving no component of the original
installation.

3. The Owner shall choose to take possession of the equipment or not. If the

Owner chooses not to take possession of the equipment, the Subcontractor shall
remove the equipment and dispose of the equipment in accordance with
Paragraph H specified below.

4. Exercise care with equipment that is to be relocated or turned over to the Owner,
examine the equipment before removal in the presence of the Owner's
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3.01

representative to determine its condition. Make a record of any marks, etc. by a
photograph or videotape acknowledged by the Owner's representative.

5. Install relocated equipment to ensure no damage.

6. Equipment to be turned over to the Owner: Deliver to an on-site location
designated by the Owner, and obtain acknowledgment of receipt in good
condition.

All equipment, etc., not turned over to the Owner shall be put into the General
Contractor's dumpsters; become the property of the General Contractor, and shall be
removed from the site by the General Contractor. For equipment containing any
refrigerant, it shall be reclaimed for recycling. Any hazardous materials such as mercury
from thermometers or thermostats; ethylene glycol; or lead shall be properly disposed of,
following EPA guidelines.

GENERAL

A.

Install all items specified under PART 2 - PRODUCTS, according to the manufacturer's
requirements and best quality recommendations, shop drawings, the details as shown on
the Drawings and as specified in this specification section.

Install all work so that parts requiring inspection, replacements, maintenance and repair
shall be readily accessible. Minor deviations from the Drawings may be made to
accomplish this, but any substantial change shall not be made without prior written
approval from the Owner.

Equipment bases mounted on concrete slabs and pads, or mounted on stands, gratings,
platforms, or other, shall not be set in any manner, except on the finished and permanent
support.

Support of equipment on studs or other means, and the placing or building of the
supporting slab, pad, pier, stand, grating, or other "to the equipment”, is prohibited.

Concrete supporting structures shall have been constructed and cured a minimum of 14
days before equipment is mounted.

All welding done under this section shall be performed by experienced welders in a neat
and workmanlike manner. All welding done on piping, pressure vessels and structural
steel under this Section shall be performed only by persons who are currently qualified in
accordance with ANSI Code B31.9 (or B31.1 for steam boiler piping over 15 psig and all
steam and condensate piping over 150 psig) for Pressure Piping and certified by the
AWS, ASME or an approved independent testing laboratory, and each such welder shall
present certificate attesting his/her qualifications to the Architect's representative
whenever requested to do so on the job.

All pipe welding shall be oxyacetylene or electric arc. High test welding rods suitable for
the material to be welded shall be used throughout. All special fittings shall be carefully
laid out and joints shall accurately match intersections. Care shall be exercised to
prevent the occurrence of protruded weld metal into the pipe. All welds shall be of sound
metal free from laps, cold shots, gas pockets, oxide inclusions and similar defects.

All necessary precautions shall be taken to prevent fire or damage occurring as the result
of welding operations.

Care shall be taken when working on the roof. Protect the roof from damage.
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3.02

3.03

IDENTIFICATION

A. General

1.

All panels and drives furnished and/or installed under this Section of the
Specifications shall be marked for ease of identification.

Equipment, panel, and valve labels shall be 4” by 272" and designed to withstand
temperatures of -22F to +392F. Labels are design ed to be resistant to water,
acid/solvent, dirt and oil repellant. Labels shall be high tensile Graphiplast®
tearing strength as well as scratch resistant and affixed to equipment by cable
ties or adhesive clear pouch. Location of label shall be at unit control panel, next
to factory nameplate, lower right-hand corner of panel, and/or tie wrapped to
localize disconnect at unit. Installation instructions shall be provided with the
labels to assure durability (i.e., clean surface prior to adhering adhesive label,
leave cable ties loose on outside of equipment to allow freedom of movement
due to the elements, etc.) and with adhesive tags not secured when
temperatures are below 45F ambient temperature. O utside equipment shall
have two bar code labels. One on the exterior and one inside the unit in a safe
location.

Samples of stickers together with color schedules shall be submitted during the
submittal phase of this project.

Marking shall be done using self-adhering (screw or rivets for equipment) labels
applied to clean, smooth surfaces. All lettering shall have sharply contrasting
background for ease of identification. Colors shall be in accordance with ANSI
A13.1 Standards. Samples of stickers together with color schedules shall be
submitted for approval.

B. Equipment Identification (by Unit Manufacturer)

1.

C. Control

1.

Equipment marking shall be prominently located and securely attached with
screws or rivets (no adhesives or cements are permitted) on the normally visible
side of the equipment.

Equipment identification designations shall be taken from equipment callouts as
shown on drawings and coordinated with the Owner’s facility group to assure
designations match up with Owner's maintenance management system
identification database.

Provide on the label (or on a prominently located second label) all required
routine maintenance action (per manufacturer). Label may be limited to
identifying, by title or publication number, the operation and maintenance manual
for that particular model and type of product.

Panel and Field Device ldentification

This contractor shall furnish and install bar coded tags for all control panels and
control field devices (coordinate with controls contractor for info) using a 4-inch
by 2%-inch bar coded label/tag. For outdoor panels, provide two labels for each
panel, one located on the exterior and one located inside the panel. Each
label/tag shall have its appropriate bar code (Code 39 Standard) directly below
the panel or field device name. Label shall include panel or device manufacturer,
model number, serial number, and manufacturer’s web site.

CONNECTIONS TO EQUIPMENT
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Supply and return connections shall be provided by the Contractor unless otherwise
indicated. Valves and traps shall be installed in accordance with the manufacturer's
recommendations. Unless otherwise indicated, the size of the supply and return pipes to
each piece of equipment shall be not smaller than the connections on the equipment. No
bushed connections shall be permitted. Change in sizes shall be made with reducers or
increasers only.

3.04 AIR SYSTEMS BALANCING

A.

General Requirements

1. The Contractor shall select AABC MN-1, NEBB-01, SMACNA-07 or ASHRAE
111 as the standard for providing testing, adjusting and balancing (TAB) of air
systems. The selected standard shall be used throughout the project. Testing,
adjusting, and balancing shall be accomplished by a firm certified for testing and
balancing by Associated Air Balance Council (AABC) or National Environmental
Balancing Bureau (NEBB).

Prior to testing, adjusting, and balancing, the Contractor shall verify that the systems
have been installed and are operating as specified. Approved detail drawings and all
other data required for each system and/or component to be tested shall be attached to
system flow diagram documentation.

The Contractor shall verify that all balancing devices required during the field
coordination phase and confirm during the construction phase that they are properly
installed to permit testing, adjusting and balancing and that all duct leakage tests have
been completed prior to testing, adjusting and balancing. The Owner’'s Representative
shall be notified in writing of all equipment, components, or balancing devices, that are
damaged, incorrectly installed, or missing, as well as any design deficiencies that will
prevent proper testing, adjusting, and balancing. Testing, adjusting, and balancing shall
not commence until approved by the Owner’s Representative. Instrumentation accuracy
shall be in accordance with the standard selected in this paragraph.

1. The HVAC Subcontractor as a part of his contract shall provide all materials,
labor and service of all subcontractors for fulfillment of air and water balancing of
all systems. The TAB Sub-subcontractor shall inform the HVAC Subcontractor of
all requirements ahead of time.

2. Provide additional sheaves and belts required to reach design CFM levels.

3. The procedures used for air, hydronic and temperature balancing shall be in
conformance with the "Procedural Standards for Testing, Adjusting, Balancing of
Environmental System", seventh (2005) edition published by the National
Environmental Balancing Bureau or the "National Standards for Testing and
Balancing Heating, Ventilating, and Air Conditioning Systems", fifth edition
published by the Associated Air Balance Council.

4. A copy of the standards must be maintained on site by the Balancing
Subcontractor at all times. The test report forms shall comply with the formats
listed in these standards.

Recording of Existing Airflows
1. Prior to demolition, take and submit flow readings at all existing diffusers (and

volume damper positions), volume boxes and air handlers as shown on
drawings. After new work is completed and balanced, rebalance the existing
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diffusers to their new or original airflows (as shown). Adjust existing volume
boxes and air handlers as necessary to accommodate new and existing layout.

E. Instrument Accuracy Requirements

1.

All instrumentation shall be checked for accuracy before beginning testing,
adjusting and balancing procedures. Instrument accuracy shall be in accordance
with the standard selected in paragraph A. General Requirements, immediately
above. Checks may be carried out against similar equipment maintained
specifically for checking purposes or by the manufacturer or a recognized testing
facility. All instrumentation used for testing shall be calibrated within 6 months of
use. Pitot tubes and U-tube manometers do not require checking. In no case
shall the instrumentation accuracy be less than specified by the instrument
manufacturer. Any instrument falling out of calibration during the process of
balancing and testing shall be recalibrated or removed from the site and replaced
by a properly calibrated instrument. No instruments shall be allowed to remain
on-site that are not in calibration.

F. Integral with the TAB standard followed, the TAB contractor shall submit in the submittal
phase the following documents:

1.

Qualification data shall be submitted, 60 days prior to testing and balancing
operations. The test and balance firm shall be certified by the Associated Air
Balance Council (AABC) or the National Environmental Balancing Bureau
(NEBB). The lead balancing technician shall be qualified by AABC or NEBB and
his qualification data shall include past experience on at least five similar
projects. Provide proof of certification

TAB Plan and preliminary timeline.

Individual system one-line flow diagrams with pertinent data (i.e., static pressure,
velocities, CFM, GPM, etc.) indicated on the applicable flow diagram for all
components. Diagrams shall be made for each individual air and hydronic
system.

Six (6) copies of a preliminary TAB report, 30 days before balancing commences.
The report shall be organized by specific systems and shall clearly identify each
item of equipment to be tested, adjusted, and balanced. The appropriate test
procedures and measurements to be taken for each item of equipment shall be
listed. Instrument calibration records shall be provided on forms shown in AABC
MN-1 or SMACNA-07. Manufacturer's specified accuracy shall be shown. The
report shall include floor plan drawings showing all dimensions of ductwork,
piping and their related measurement locations and types of measurements to be
made. All related data necessary for testing, balancing, and adjusting, including
fan and pump curves, actual and nameplate speeds, voltage and amp draw
(each leg) shall be included. A system readiness checklist, similar to that shown
in SMACNA-07, shall be included. The report shall contain a listing of the
deficiencies of all systems to be tested, adjusted and balanced and the corrective
action taken. The report shall contain a schedule for the final testing and
balancing.

Six 6 copies of the final TAB report on forms shown in AABC MN-1 or SMACNA-
07, within 2 weeks after completion of the test and balance operation. Data shall
be in a hard bound cover identifying the project name, location, date of submittal,
name of Contractor, and a general title indicating the specific area and type of
work, and shall be signed by a registered professional engineer, employed by the
test and balance firm, who has a minimum of 2 years experience in testing,
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adjusting and balancing work. The final report shall include a summary of the
preliminary report describing test methods, test results, and major corrective
actions taken. The report shall include as-tested floor plans showing all
measurement locations and types of measurements made. The air handling unit
data shall include a static pressure profile diagram, and pitot tube traverses
where possible. The VAV terminal data shall include maximum and minimum air
flows, for design and actual conditions, and shall be supported with summaries
which show the air outlet totals for each VAV terminal and the VAV terminal
totals for each air handling unit. Air distribution data shall include coded
drawings which show the exact location of each air outlet. Pump data shall
include pump efficiency. Data for chillers, heating and cooling coils, and heat
exchangers, shall include heat balance calculations.

6. All instruments that are recalibrated and brought back onto the jobsite after being
found to be out of calibration shall have recalibration records submitted on forms
shown in AABC MN-1 or SMACNA-07.

The facility shall be essentially complete with final ceiling, walls, windows, doors and
partitions in place. Doors and windows surrounding each area to be balanced shall be
closed during testing and balancing operations. Air systems shall be complete and
operable with balancing dampers, ducting, diffusers, returns, flow control boxes and
control components in place. Exhaust fans and any hoods shall be operational.
Hydronic systems shall be complete and operable with balancing valves, flow meters,
coils, pumps, piping and control components in place. All measurements and
adjustments shall be made using procedures described in standard selected in paragraph
GENERAL REQUIREMENTS. Air motion and distribution from air terminals shall be as
shown. All data including deficiencies encountered and corrective action taken shall be
recorded. If a system cannot be adjusted to meet the design requirements, the
Contractor shall promptly notify the Owner’s Representative in writing.

Air Systems: Each system shall be adjusted until all flow quantities (supply, return,
exhaust/relief, and outdoor air) are within plus 10% and minus 5%. Dampers shall be
checked for tight shutoff. Air leakage around dampers shall be verified. Fans shall be
checked for correct direction of rotation and proper speed shall be verified.

1. General Balancing Methods: In addition to the requirements for specific systems,
flows in supply, exhaust and return air systems shall be balanced using the
methods in standard selected in paragraph GENERAL REQUIREMENTS.
Throttling losses shall be limited. Air flow adjustments shall be made by first
adjusting the fan speed to meet the design flow conditions. Fan speed
adjustment may not be required for fan motors which are less than 746 W, (one
horsepower,) or if throttling results in no greater than an additional 5% of the kw
draw above that required if the fan speed were adjusted. If the excess draw
causes the motor to enter its service factor, fan speed shall be reduced
accordingly. Flows and pressures shall be checked in all main risers and supply
ducts at all supply, exhaust and return fan discharges. All flows shall be
recorded before and after each adjustment.

2. Specific Systems All special or additional procedures for testing and balancing
shall be in accordance with the applicable requirements of the standard selected
in paragraph GENERAL REQUIREMENTS.

a. If a system has diversity (variable flow), only the required quantity of
balanced terminals shall be opened to meet the design air flow. For
terminal boxes/valves, readings shall include minimum, maximum, and
heating primary air flows. Fan powered terminal units shall include the
previously listed primary air flows and the fan air flow.
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3.05

3.06

3.07

Marking of Setting: Following final acceptance of certified reports by the Owner’s
Representative, the setting of all HVAC adjustment devices including valves, splitters,
and dampers shall be permanently marked by the testing and balancing engineer so that
adjustment can be restored if disturbed at any time.

Marking of Test Ports: The testing and balancing engineer shall permanently and legibly
mark and identify the location points of the duct test ports. If the ductwork has exterior
insulation, these markings shall be made on the exterior side of the ductwork insulation.
All penetrations through ductwork and ductwork insulation shall be properly sealed to
prevent air leakage or loss of vapor barrier.

Control Systems: Testing, adjusting, and balancing of the systems shall be coordinated
with the control system installation. Work with the control contractor for all balancing
items shown on the control sequences such as optimized setpoints for remote differential
pressure sensors/transmitters (DPT) used for control of VFD’s. Setpoint for DPT’s shall
be optimized to the lowest pressure required to provide design flow to all downstream
terminal units with at least one unit’s balancing device between 95% - 100% open on any
of the terminal units on the pumping system. All control components shall be verified to
be properly installed and operating as specified before proceeding with testing, adjusting,
and balancing. Verification shall be in accordance with AABC MN-1.

1. Adjustment of the temperature controls shall be coordinated by the person in
charge of the balancing and adjusting and shall be performed coincidental
therewith. In conjunction with the Controls contractor simulate a complete cycle
of operation for each system.

PLACING IN SERVICE

A.

At the completion of performance tests and following approval of test result, recheck all
equipment to see that each item is adequately lubricated and functioning correctly.

Furnish upon completion of all work, certificates of inspections from the manufacturers
stating that authorized factory engineers have inspected and tested the operation of their
respective equipment and found same to be in satisfactory operating conditions.

CLEANING AND ADJUSTING

A.

During the progress of the work, clean up and remove all oil, grease, and other debris
caused by the work performed under this Section.

At the conclusion of the project, clean and repair all areas and finishes as installed or
affected by this installation of work under this Section.

Equipment shall be wiped clean, with all traces of oil, dust, dirt, or paint spots removed.
Temporary filters shall be provided for all fans that are operated during construction, and
new filters shall be installed after all construction dirt has been removed from the building.
System shall be maintained in this clean condition until final acceptance. Bearings shall
be properly lubricated with oil or grease as recommended by the manufacturer. Belts
shall be tightened to proper tension. Control valves and other miscellaneous equipment
requiring adjustment shall be adjusted to setting indicated or directed. Fans shall be
adjusted to the speed indicated by the manufacturer to meet specified conditions.

Variable frequency drives (VFD) shall be adjusted and set-up to lock out any frequencies
that cause a resonance or vibration. To test for this, slowly increase and decrease the
speed between minimum and maximum while noting all frequencies that cause problems.

OPERATING AND MAINTENANCE INSTRUCTIONS
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All operating equipment installed under this section shall be placed in operation and shall
function continuously in an operating test for a period of one week without shutdown due
to mechanical failure or necessity of adjustment. Prior to scheduling the Project Final
Inspection and after completion of all installation and running adjustments, the HVAC
Subcontractor shall perform all work required to place the equipment in complete
operating condition to meet all requirements under this Specification.

During this running test period, the HVAC Subcontractor shall deliver to the designated
representative of the Owner, through the Architect, six complete sets of operating,
service and replacement data for all equipment which will require operating maintenance
or replacement and one copy of this literature shall be available during the instruction of
the operating personnel while the other is checked for completeness by the Architect.

3.08 TRAINING

A.

Conduct a training course for the maintenance and operating staff. The training shall
start after the system is functionally complete but before the final acceptance tests. The
training shall include all of the items contained in the operating and maintenance
instructions as well as demonstrations of routine maintenance operations. The Owner’s
Representative shall be given at least two weeks advance naotice of such training.

During all working hours of the one week operating test, the HVAC Subcontractor's
instruction personnel shall be available for and provide thorough and detailed training to the
Owner's operating and maintenance personnel in operation, maintenance and adjustment
of all equipment installed. The instructions shall be video taped by the Subcontractor. The
master tape and one (1) copy shall be turned over to the Owner not more than 10 days
following the completion of the training.

Give sufficient notice to the designated operating personnel of the owner in advance of this
period. Upon completion of instruction, obtain from such representatives written verification
on that which the above mentioned instruction has been performed, such verification to be
forwarded to the Architect.

Provide instruction time of 4 hours for systems and an additional 8 hours for ATC.
END OF SECTION
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SECTION 15900

BUILDING AUTOMATION SYSTEM

PART 1 - GENERAL

1.00

1.01

1.02

RELATED DOCUMENTS

A.

The General Provisions of the Contract, including General, Supplementary, and Special
Conditions, Division 1 - General Requirements, Section 15500 HVAC, and Division 16-
Electrical, apply to work specified in this section. This Subcontractor is bound by the
provisions of these Divisions and Sections and must familiarize himself with the terms of
the above documents.

QUALIFICATIONS OF BIDDER

A.

All bidders must be building automation contractors in the business of installing direct
digital control building automation systems for a minimum of 5 years.

Bidder must have an office within 100 miles of the job site staffed with factory-trained
engineers capable of trouble shooting and maintaining all systems for the project.

All bidders must be authorized distributors or branch offices of the manufacturers
specified.

All bidders must have a trained staff of application engineers, who have been certified by
the manufacturer in the configuration, programming and service of the automation
system. The Installer shall have successfully completed the Control Systems
Manufacturer’s classes on the control system he is to install. The Installer shall present
for review the certification of completed training, including the hours of instruction and
course outlines upon request. All systems design and programming shall be done by the
bidder’s staff and not subcontracted to a third party.

Acceptable Vendors: The below listed vendors are acceptable providing they meet the
requirements of these specifications. Any proposed deviations from these specifications
or drawings shall be highlighted in the bid form or attached proposal and agreed to in
writing by the Owner and Engineer prior to acceptance of the bid. No deviations will be
allowed after that time. The BAS shall be capable of interface with existing Landis & Gyr
600 system as well as Trane Trace.

The above list of manufacturers applies to operator workstation software, controller
software, custom application programming language, Building Network Controllers,
Custom Application Controllers, and Application Specific Controllers. All other products
specified herein (e.g., sensors, valves, dampers, and actuators) need not be
manufactured by the above manufacturers.

SCOPE OF WORK

A.

Except as otherwise noted, the control system shall consist of all Custom Application
Controllers, sensors, transducers, relays, control panels, and other accessory equipment
to fully provide all required control functions. Provide a complete system of electrical
interlock wiring to fill the intent of the specification and provide for a complete and
operable system. Except as otherwise specified, provide operators for equipment such
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1.03

as dampers if the equipment manufacturer does not provide these. Coordinate
requirements with the various Contractors.

The BAS contractor shall review and study all HYAC drawings and all mechanical and
electrical specifications to familiarize him with all equipment and sequences. BAS
contractor shall provide all the required quantities and types of devices necessary to
completely perform all sequences, whether or not such devices are explicitly shown on
the drawings or specified. If any devices are not specified they shall be of the same high
quality of specified components.

All interlocking, wiring and installation of control devices associated with the equipment to
be controlled shall be provided under this Contract. When the BAS system is fully
installed and operational, the BAS Contractor and representatives of the Owner will
review and check out the system and train the Owner’s personnel. At that time, the BAS
contractor shall demonstrate the operation of the system and prove that it complies with
the intent of the drawings and specifications. The BAS contractor shall carry 10 hours of
additional on-site programming to allow for field modifications that may be needed to
optimize the various systems to fully conform to the requirements of these specifications
and work with the actual operating conditions as installed.

The buildings are to be commissioned and contractor shall provide all labor required to
fully test and demonstrate that all systems operate as designed.

The Contractor shall furnish and install a complete building automation system including
all necessary hardware and all operating and applications software necessary to perform
the control sequences of operation as called for in this specification. At a minimum,
provide controls for the following:

1. Interface with existing controls.

2. Supply, make-up air, and exhaust air handling units.

3. Supply, exhaust and return air fans.

4. Power and control wiring to all DDC devices, BAS panels, etc.

5. All completed acceptance testing documentation. This is a separate submission

prior to job completion.
6. Subcontractor Project Completion Certificate for the control system.

Provide services and manpower necessary for testing of system in coordination with the
HVAC Contractor, Balancing Contractor and Owner’s representative and in accordance
with the acceptance testing plan and functional performance test narratives.

All work performed under this section of the specifications shall comply with all codes,
laws and governing bodies. If the drawings and/or specifications are in conflict with
governing codes, the Contractor shall submit a proposal with appropriate modifications to
the project to meet code restrictions. If this specification and associated drawings
exceed governing code requirements, the specification will govern. The Contractor shall
obtain and pay for all necessary construction permits and licenses.

SYSTEM DESCRIPTION
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The existing building Automation System shall be retrofitted to accommodate new
variable speed drives for AHU and Return Air fans. The Supply fan VFD’s shall be
controlled by duct mounted pressure differential controllers. The return fan shall track the
operation of the supply fan.

For this project the system shall consist of the following components:
1. Custom Application Controllers (CAC):

a. Provide the necessary quantity and types of Custom Application
Controllers to meet the requirements of the project for control of the
designated mechanical equipment. All controllers shall be seamlessly
integrated utilizing the same network and the same programming
language.

b. Each controller shall be completely programmable and provide
functionality based on 1/O configuration rather than application. For
example, the Custom Application Controllers shall have the ability to
provide local lighting control.

C. Each CAC shall operate completely standalone, containing all of the 1/O
(including 15% spare points of each type) and programs to control its
associated equipment.

1.04 WORKBY OTHERS

A.

The BAS Contractor shall cooperate with other contractors performing work on this
project necessary to achieve a complete and neat installation. To that end, each
contractor shall consult the drawings and specifications for all trades to determine the
nature and extent of others’ work.

The BAS Contractor shall furnish all control dampers (not furnished by equipment
manufacturers), control valves, sensor wells, flow meters and other similar equipment for
installation by the Mechanical Contractor.

The BAS Contractor shall provide field supervision to the designated contractor for the
installation of the following:

The Electrical Contractor shall provide:
1. All power wiring to motors and to junction boxes in mechanical rooms. All power

wiring from the boxes to all BAS panels and devices, regardless of location, shall
be by the BAS contractor.

1.05 CODE COMPLIANCE

A.

B.

Provide BAS components and ancillary equipment, which are UL-916 listed and labeled.

All equipment or wiring used in conditioned air streams, spaces or return air plenums
shall comply with NFPA 90A Flame/Smoke/Fuel contribution rating of 25/50/0 and all
applicable building codes or requirements.

All wiring shall conform to the National Electrical Code and the Division 16 specifications
— whichever is more stringent.
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1.06

D.

E.

Comply with FCC rules, Part 15 regarding Class A radiation for computing devices and
low power communication equipment operating in commercial environments.

Comply with FCC, Part 68 rules for telephone modems and data sets.

SUBMITTALS

A.

All shop drawings shall be prepared in both hard copy and electronic form (in a standard
format such as AutoCad 2000 or newer, or Visio Professional). In addition to the
drawings, the Contractor shall furnish a CD/diskette containing the identical information.
Drawings shall be B size or larger. See Section 15500 HVAC for additional
requirements. Upon request, RDK Engineers will provide via email the Cadd floor plan
drawings for use by the BAS contractor. The drawings are diagramatic and final floor
plans and equipment locations are the responsibility of the BAS contractor.

Shop drawings shall include a riser diagram and floor plans depicting locations of all
controllers, routers, hubs, workstations, etc. with associated network architecture and
wiring. Also included shall be individual schematics of each mechanical system showing
all connected points with reference to their associated controller. “Typicals” will be
allowed where appropriate. Wiring diagrams detailing interconnecting devices such as
fan and pump starters, freezestats, smoke detectors, relays, etc., shall be provided for
each system. Written narratives for all sequences shall be included. Any deviations from
the original design shall be highlighted. A “Bill of Materials” list shall be provided for each
system indicating part numbers, descriptions, manufacturer, and quantities of each
component utilized.

Submittal data shall contain manufacturer's data sheets on all hardware and software
products required by the specification and sequences. Valve, damper, and airflow station
schedules shall indicate size, type, configuration, capacity, maximum pressure rating,
pressure drop, maximum differential pressure shut-off capabilities, and name and
location of all equipment served.

Software submittals shall contain narrative descriptions of sequences of operation,
program listings, point lists, and a complete description of the graphics, reports, trends,
alarms and configuration to be furnished with the workstation software. Provide complete
information on user programming (commands, sequences, etc.). Information shall be
bound or in a three ring binder with an index and tabs.

Submit six (6) copies of submittal data and shop drawings to the Engineer for review prior
to ordering or fabrication of the equipment. The Contractor shall check all documents for
accuracy prior to submitting.

The Engineer will make corrections, if required, and return to the Contractor. The
Contractor shall then resubmit with the corrected or additional data. This procedure shall
be repeated until all corrections are made to the satisfaction of the Engineer and the
submittals are fully approved.

No work may begin on any segment of the project until submittals have been successfully
reviewed for conformity with the design intent of the project.

CAD layering standards for field coordination drawings (Division 15 & 16 requirement)

Identification labels and tags, including database for equipment, valves, panels, and
devices (Division 15 & 16).
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1.08

J.

O&M table of contents.

SYSTEM STARTUP AND ACCEPTANCE TESTING

A.

Each point in the system shall be tested for both hardware and software functionality. In
addition, each mechanical and electrical system under control of the BAS shall be tested
against the appropriate sequence of operation. Successful completion of the system test
shall constitute the beginning of the warranty period. A written report shall be submitted
to the owner indicating that the installed system functions in accordance with the plans
and specifications.

The BAS contractor shall submit their acceptance testing plan, pre-functional
performance test forms and narratives, and functional performance test forms and
narratives. The BAS contractor shall be responsible for coordinating the attendees
needed to demonstrate the sequence of operation performance to the Owner. The
controls system will not be accepted without the prior acceptance of the submitted
documents noted herein.

The BAS contractor shall test and set in operating condition all equipment and systems.
For major equipment such as chillers, boilers, and air handling units, this shall be done in
the presence of the equipment manufacturer’s representatives, as applicable, and the
Owner and Architect’s representatives. Coordinate with all required attendees.

The BAS Contractor shall provide all manpower and engineering services required to
assist the HVAC Contractor and Balancing Contractor in testing, adjusting, and balancing
all systems in the building. The BAS Contractor shall have a trained technician available
on request during the balancing of the systems. The BAS Contractor shall coordinate all
requirements to provide a complete air balance with the Balancing Contractor and shall
include all labor and materials in his contract.

OPERATION AND MAINTENANCE MANUALS

A.

The operation and maintenance manuals shall contain all information necessary for the
operation, maintenance, replacement, installation, and parts procurement for the entire
BAS. This documentation shall include specific part numbers and software versions and
dates. A complete list of recommended spare parts shall be included with the lead time
and expected frequency of use of each part clearly identified. These manuals shall be
delivered to the Owner’s representative within 3 months of the final approved submittals.

Submit O&M table of contents in the submittal phase. O&M manuals shall be built as
submittals are accepted.

Each O&M document shall include the manufacturer’s web site-specific O&M address for
Internet access by the facility operator.

The manual shall consist of (3) sets of manuals and include (3) sets of CDs, which shall
contain the scanned content of the entire manual. The manual shall be submitted for
review prior to creation of the CDs. The manual shall include manufacturer’'s Internet
addresses for all equipment.

The preventative maintenance shall include all tasking, frequency, and special
instructions required for a proactive preventative maintenance action plan.

Following project completion and testing, the BAS contractor shall submit “as-built” record
drawings reflecting the exact installation of the system. The as-built documentation shall
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include a copy of all application software and graphics both in written form and on
CD/diskette. Documentation shall also include all BAS controls and interfaces with
equipment manufacturer's controls, including as-built manufacturer's controls and
sequences of operation.

1.09 WARRANTY

A.

The BAS contractor shall warrant the entire system (parts and labor) for 18 months after
successful system acceptance testing is accepted by Owner’'s Representative. Beneficial
use by the owner may be an alternative method to begin the warrantee period (providing
there is a minimum of 12 months left after successful system acceptance testing and
system acceptance by Owner’s Representative). During the warranty period, the BAS
contractor shall be responsible for all software and hardware upgrades and revisions
during normal workday schedule, and within 48 hours of notification if solution cannot be
resolved via the remote or web-site connection, to provide and maintain complete and
workable building control systems.

Updates to the manufacturer's software shall be provided at no charge during the
warranty period.

PART 2 - PRODUCTS

2.00 CUSTOM APPLICATION CONTROLLERS (CAC)

A.

General: Provide Level 2 Custom Application Controllers to provide the performance
specified in Part 1 of this Section. Each of these panels shall meet the following
requirements.

1. The Building Automation System shall be composed of one or more independent,
stand-alone, microprocessor based CACs to manage the local strategies
required by this project.

2. The CACs shall provide communications ports for connection of the Portable
Computer and Portable Operators Terminal.

3. The CACs shall have sufficient memory to support its operating system,
database, a minimum of 3 days of buffer (for trending data), and programming
requirements with 50% spare capacity.

4, All CACs shall have battery-backed real time clocks.

5. The operating system of the CACs shall manage the input and output
communications signals to allow distributed controllers to share real and virtual
point information and allow central monitoring and alarms.

6. Each CAC shall continually check the status of its processor and memory
circuits. If an abnormal operation is detected, the controller shall:

a. Assume a predetermined failure mode.
b. Generate an alarm notification.

Environment; Controller hardware shall be suitable for the anticipated ambient conditions.
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2.02

1. Controllers used in conditioned ambient shall be mounted in NEMA 1 type
enclosures, and shall be rated for operation at 32 F to 120 F.

2. Controllers used outdoors and/or in wet ambients shall be mounted within NEMA
4 type waterproof enclosures, and shall be rated for operation at -30 F to 150 F.

CAC Operator Display: A local operator display (similar to that specified for BNCUSs) shall
be provided on at least one CAC or BNCU at each control panel location. The operator
display shall be provided for interrogating and editing data. A system security password
shall be available to prevent unauthorized use of the keypad and display.

Serviceability: Provide diagnostic LEDs for power, communications, and processor. All
low voltage wiring connections shall be made such that the controller electronics can be
removed and/or replaced without disconnection of field termination wiring.

Memory: The Controller shall maintain all BIOS and programming information in the
event of a power loss for at least 72 hours.

Immunity to Power and Noise: Controllers shall be able to operate at 90% to 110% of
nominal voltage rating and shall perform an orderly shutdown below 80% nominal
voltage. The Controllers shall contain surge protection and not require any external AC
power signal conditioning.

COMMUNICATIONS

A.

This project shall comprise of an ethernet network for communications between Building
Network Control Units and Workstations/File Servers.

The BAS subcontractor shall provide all communication media, connectors, repeaters,
hubs, and routers necessary for the controls system inter-network.

DDC SENSORS AND POINT HARDWARE

A.

Pressure Sensors

1. Air pressure measurements in ranges up to 0 to 10" water column will be
accurate to +/- 0.4% of range using a solid-state sensing element. Select the
smallest range applicable to the use of the sensor. Sensors shall be bi-
directional for room pressure monitoring. Acceptable manufacturers include
Ashcroft Inc., Modus Instruments, Setra and Mamac.

2. Differential pressure measurements of liquids or steam shall be accurate to +/-
0.5% of range. Housings shall be NEMA 4 rated.

3. Provide wind baffles for outdoor pressure sensor locations and indoor locations
where there can be turbulence.

PART 3 - EXECUTION

3.00

CONTRACTOR RESPONSIBILITIES

A.

General

1. Installation of the building automation system shall be performed by this
Contractor or his subcontractor(s). However, all installation shall be under the
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personal supervision of the Contractor. The Contractor shall certify all work as
proper and complete. Under no circumstances shall the design, scheduling,
coordination, programming, training, and warranty requirements for the project be
delegated to a subcontractor.

Access to Site

1. Unless notified otherwise, entrance to building is restricted. No one will be
permitted to enter the building unless their names have been cleared with the
Owner or the Owner’s Representative.

Code Compliance

1. All wiring shall be installed in accordance with the more stringent of all applicable
electrical codes, equipment manufacturer's recommendations, and wiring
specifications in Division 16.

Cleanup

1. At the completion of the work, all equipment pertinent to this contract shall be
checked and thoroughly cleaned, and all other areas shall be cleaned around
equipment provided under this contract. Clean the exposed surfaces of tubing,
hangers, and other exposed metal of grease, plaster, or other foreign materials.

WIRING, CONDUIT AND CABLE

A. All wire will be copper and meet the minimum wire size and insulation class listed below:
Wire Class Wire Size Isolation Class
Power 12 Gauge 600 Volt
Class One 14 Gauge Std. 600 Volt
Class Two 18 Gauge Std. 300 Volt
Class Three 18 Gauge Std. 300 volt
Communications Per Mfr. Per Mfr.

Power and Class One wiring may be run in the same conduit. Class Two and Three
wiring and communications wiring may be run in the same conduit.

Where different wiring classes terminate within the same enclosure, maintain clearances
and install barriers per the National Electric Code.

Where wiring is required to be installed in conduit, EMT, or in existing cable management
systems shall be used unless indicated otherwise on the Drawings or as required by
Division 16 specifications. Conduit shall be minimum 1/2 inch galvanized EMT. Set
screw fittings are acceptable for dry interior locations. Watertight compression fittings
shall be used for exterior locations and interior locations subject to moisture. Provide
conduit seal-off fitting where exterior conduits enter the building or between areas of high
temperature/moisture differential.

Flexible metallic conduit (max. 3 feet) shall be used for connections to motors, actuators,
controllers, and sensors mounted on vibration producing equipment. Liquid-tight flexible
conduit shall be use in exterior locations and interior locations subject to moisture.

Project Manual #10-07-Variable Frequency Drive Repient at Newton Free Library
Page 119 of 209



3.02

Junction boxes shall be provided at all cable splices, equipment termination, and
transitions from EMT to flexible conduit. Interior dry location J-boxes shall be galvanized
pressed steel, nominal four-inch square with blank cover. Exterior and damp location JH-
boxes shall be cast alloy FS boxes with threaded hubs and gasketed covers.

Where the space above the ceiling is a supply or return air plenum, the wiring shall be
plenum rated. Teflon wiring can be run without conduit above suspended ceilings.
EXCEPTION: Any wire run in suspended ceilings that is used to control outside air
dampers or to connect the system to the fire management or smoke control systems shall
be in conduit.

Coaxial cable shall conform to RG62 or RG59 rating. Provide plenum rated coaxial cable
when running in return air plenums.

Ethernet 10/100 Base —T network wiring shall be equivalent to Owner’s premise wiring or,
as a minimum, Category 5e or 6 cabling up to 300’ maximum run.

Fiber optic cable shall be used for runs over 300" and shall include the following sizes;
50/125, 62.5/125 or 100/140.

Only glass fiber is acceptable, no plastic.
Fiber optic cable shall only be installed and terminated by an experienced contractor.

The BAS contractor shall submit to the Engineer the name of the intended contractor of
the fiber optic cable with his submittal documents.

HARDWARE INSTALLATION

A.

Installation Practices for Wiring

1. All controllers are to be mounted vertically and per the manufacturer’s installation
documentation.
2. The 120VAC power wiring to each Ethernet or Remote Site controller shall be a

dedicated run, with a separate breaker. Each run shall include a separate hot,
neutral and ground wire. The ground wire shall terminate at the breaker panel
ground. This circuit shall not feed any other circuit or device.

3. A true earth ground must be available in the building. Do not use a corroded or
galvanized pipe, or structural steel.

4. Wires shall be attached to the building proper at regular intervals such that wiring
does not droop. Wires shall not to be affixed to or supported by pipes, conduit,
ducts, etc.

5. Conduit in finished areas, shall be concealed in ceiling cavity spaces, plenums,

furred spaces and wall construction. Exception; metallic surface raceway may be
used in finished areas on masonry walls. All surface raceway in finished areas
must be color matched to the existing finish within the limitations of standard
manufactured colors.

6. Conduit, in non-finished areas where possible, shall be concealed in ceiling
cavity spaces, plenums, furred spaces, and wall construction. Exposed conduit
will run parallel to or at right angles to the building structure.
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9.

Wires shall be kept a minimum of three (3) inches from all piping.

Where sensor wires leave the conduit system, they are to be protected by a
plastic insert.

Wire shall not be allowed to run across telephone equipment areas.

Installation Practices for Field Devices

1. Well-mounted sensors shall include thermal conducting compound within the well
to insure good heat transfer to the sensor.

2. Actuators shall be firmly mounted to give positive movement and linkage shall be
adjusted to give smooth continuous movement throughout 100 percent of the
stroke.

3. Relay outputs shall include transient suppression across all coils. Suppression
devices shall limit transients to 150% of the rated coil voltage.

4, For duct static pressure sensors, the high pressure port shall be connected to a
metal static pressure probe inserted into the duct pointing upstream. The low
pressure port shall be left open to the plenum area at the point that the high
pressure port is tapped into the ductwork.

Enclosures

1. For all I/O requiring field interface devices, these devices where practical shall be
mounted in field interface panels (FIP). The Contractor shall provide an
enclosure, which protects the device(s) from dust, moisture, conceals integral
wiring and moving parts.

2. FIPs shall contain power supplies for sensors, interface relays and contactors,
and safety circuits.

3. FIP enclosures shall be of steel construction with baked enamel finish, NEMA 1
rated with hinged doors and keyed locks. The enclosures shall be sized for
twenty percent spare mounting space. All locks will be keyed identically.

4. All wiring to and from the FIP shall be to labeled screw type terminals. Analog or
communications wiring may use the FIP as a raceway without terminating. The
use of wire nuts within the FIP is prohibited.

5. All outside mounted enclosures shall meet the NEMA-4 rating.

6. The wiring within all enclosures shall be run in plastic track. Wiring within
controllers shall be wrapped and secured.

Identification

1. Identify all control wires with labeling tape or sleeves using words, letters, and/or
numbers that can be exactly cross-referenced with as-built drawings.

2. All I/O field devices inside FIP's shall be clearly labeled.
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Junction box covers shall be marked to indicate that they are a part of the BAS
system.

All enclosures (including controllers), all /O field devices (except space sensors),
all control valves and actuators, all routers and other field devices that are not
mounted within FIP's shall be identified as follows:

a. Identification shall be with bakelite nameplates. The lettering shall be in
white against a black or blue background, be keyed to the as built
drawings, and indicate that the device is a control device.

E. Location

1.

The location of sensors shall be per mechanical and architectural drawings.
Coordinate with installing contractor to provide appropriate straight upstream
and/or downstream runs for accurate readings of mixed temperatures or flows.

Space humidity, carbon dioxide or temperature sensors shall be mounted away
from machinery generating heat, direct light and diffuser air streams.

Outdoor air temperature sensors shall be mounted on the north building face
directly in the outside air. Install outdoor temperature and humidity sensors with
solar radiation/precipitation shields to minimize the effects of heat radiated from
the building or sunlight and from rain.

Field enclosures shall be located immediately adjacent to the controller panel(s)
to which it is being interfaced.

Control panels used for smoke control shall be located in building life safety
electric rooms, coordinate exact locations with the electrical contractor.

3.03 SOFTWARE INSTALLATION

A. General

1.

The Contractor shall provide all labor necessary to install, initialize, start-up and
debug all system software as described in this section. This includes any
operating system software or other third party software necessary for successful
operation of the system.

The Contractor shall cooperate with the balancing Contractor and set-up Global
Override Commands as required to expedite balancing of air handling and
pumping systems. Overrides (to open VAV boxes to desired flow or to open
valves) shall be set-up for each system by floor and/or wing so that the total
amount of flow can easily be set to equal the desired flow of the central
equipment.

B. Database Configuration: The Contractor shall provide all labor to configure those portions
of the database that are required by all systems and their respective sequence of
operation.

3.04 SYSTEM STARTUP AND ACCEPTANCE TESTING

A. Cooperate and coordinate with all trade contractors in the start-up of all BAS controlled
and monitored equipment, as well as during the testing, balancing, and acceptance of the
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systems. Work with the balancing contractor to verify readings from the BAS agree with
field measurements (such as VAV box flows) and that final set points for items such as
differential pressure sensors (for VFD control) are not too high or too low for all
downstream components to reach design flow.

Point to Point Checkout: Each 1/0O device (both field mounted and located in FIPs and
FOPs) shall be inspected and verified for proper installation and functionality (such as fan
status and valve positioning). A pre-functional performance test checkout sheet itemizing
each device shall be filled out, dated and approved by the Project Manager for
submission to the Owner’s Representative.

Controller and Workstation Checkout: A field checkout of all controllers and front-end
equipment (computers, printers, modems, etc.) shall be conducted to verify proper
operation of both hardware and software (including automatic switching to back-up
computer — where called for in specs). A pre-functional performance test checkout sheet
itemizing each device and a description of the associated tests shall be prepared and
submitted to the Owner’s Representative by the completion of the project.

System Acceptance Testing

1. All application software shall be verified and compared against the specified
sequences of operation in both normal and failure modes. Control loops shall be
exercised by inducing a set point shift of at least 10% and observing whether the
system successfully returns the process variable to set point. Record all test
results and attach to the Functional Performance Test Results Sheets and submit
to Owner’s Representative.

2. Test each alarm in the system and validate that the system generates the
appropriate alarm message, that the message appears at all prescribed
destinations (workstations or printers), and that any other related actions occur
as defined (i.e. graphic panels are invoked, reports are generated, etc.). Submit
a Functional Performance Test Results Sheet to the Owner’s Representative.

3. Perform an operational test of each unique graphic display and report to verify
that the item exists, that the appearance and content are correct, that the
computer readings (flows, temperatures, etc,) match field readings, and that any
special features work as intended. Submit a Functional Performance Test
Results Sheet to the Owner’s Representative.

4, Perform an operational test of each third party interface that has been included
as part of the automation system. Verify that all points are properly polled, that
alarms have been configured, and that any associated graphics and reports have
been completed. If the interface involves a file transfer over Ethernet, test any
logic that controls the transmission of the file, and verify the content of the
specified information. Submit a Functional Performance Test Results Sheet to
the Owner’s Representative.

5. Perform an operational test of the web server and modem by testing all graphics
and systems (including alarm acknowledgement) from remote locations. Submit
a Functional Performance Test Results Sheet to the Owner’s Representative.

6. After the above tests have been completed and the system has demonstrated to
function as specified, a 30-day performance test period shall begin. If all
systems perform as specified throughout the test period, requiring only routine
maintenance, submit a Functional Performance Test Results Sheet for each
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3.06

system to the Owner’s Representative and the BAS system shall be accepted. If
any system fails during the test, and cannot be fully corrected within 8-hours, the
owner may request that the performance test be repeated and delay acceptance
until all systems pass.

SEQUENCES OF OPERATION

A.

Sequences of operation shall be as shown on drawings. If any items are not shown,
include BAS manufacturer’'s standard sequences.

FINAL DOCUMENTATION

A.

Upon completion of work and prior to request for Certificate of Occupancy, Contractor
shall issue a certificate stating that work has been installed generally consistent with
construction documents and tested per the specifications. All submittals, test reports, as-
builts and O&M manuals are to be provided for engineer’s review, prior to request for
engineer’s completion certificates. In addition, and also prior to request for completion
certificates, all punch list items must be completed to the satisfaction of the engineer.
The contractor must verify that all sequences of operations and controls have been
incorporated and all systems and equipment are working per the sequences of
operations. A blank contractor’s certificate form can be furnished by RDK Engineers
upon request.

END OF SECTION
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SECTION 16000

ELECTRICAL

PART 1 - GENERAL

1.00

1.01

1.02

GENERAL PROVISIONS

A.

The GENERAL REQUIREMENTS, DIVISION 1, and BIDDING AND CONTRACT REQUIREMENTS,
DIVISION 0, are hereby made a part of this Specification Section.

Examine all Drawings and all Sections of the Specifications and requirements and provisions affecting
the work of this Section.

SCOPE OF WORK

A. This project includes the replacement of existing variable frequency drives presently serving the
following motors; AHU-1, 2, 3, and 5; RF-1, 2, 3, 4. and the replacement of motors for AHU-1, 2, 3,
and 5; RF-1 & 4. Selective demolition of existing systems shall be required.

B. The contractor shall provide all labor required to fully test and demonstrate that all systems operate as
designed.

C. The work under this Section shall include the furnishing of all materials, labor, equipment and supplies
and the performance of all operations to provide complete working systems, in general, to include the
following items:

1. Identification

2. Raceways and Conduit

3. Wire and Cable (600V)

4, Junction Boxes, Pull Boxes and Wireways

5. Variable Frequency Drives (Installation Only)

6. Wire and Cable (above 600V)

7. Supervision and Approval

8. Electrical Connections to HVAC Equipment and other Equipment provided under other
Sections or by Owner.

9. Relocation of existing electrical components that interfere with new construction and removal
and disposal of obsolete components.

10. Testing

11. Shop drawings

12. Record (as-built) drawings

D. Work of this Section is generally shown on the Electrical Drawings.

RELATED WORK

A. Principal classes of Work related to the Work of this Section are listed in the Specification Table of
Contents, and are specified to be performed under the indicated Sections of the Specifications. Refer
to the indicated Sections for description of the extent and nature of the indicated Work, and for
coordination with related trades. This listing may not include all related Work items. It is the
responsibility of the Contractor to coordinate and schedule the Work of this Section with that of all
other trades.

B. The following work is not included in this section and will be provided under other sections:



Furnishing and installation of motors.

Automatic Temperature Control and Direct Digital Communication wiring except as noted on
Drawings.

1.03 PRODUCTS INSTALLED AND WIRED, BUT NOT FURNISHE D UNDER THIS SECTION

A.

1.04  DEFINITIONS

A.

Install and provide wiring connections for the following items furnished under other sections:

1.

Variable Frequency Drives

As used in this Section, the following items are understood to have the following meaning:

1.

10.

“Contractor or Subcontractor ", unless otherwise qualified, shall mean the installer of the
work specified under this Section.

“Furnish” shall mean purchase and deliver to the project site, complete with every necessary
appurtenance.

“Install” shall mean unload at the delivery point at the site and perform all work necessary to
establish secure mounting and proper operation at the proper location in the project.

“Provide” shall mean "Furnish" and "Install".

“Work” shall mean all labor, materials, equipment, apparatus, controls, accessories and all
other items required for a proper and complete installation.

“Concealed” shall mean hidden from sight in chases, furred-in spaces, shafts, hung ceilings,
embedded in construction or in a crawl space. Areas to be concealed as part of tenant
alterations to the building shall also be considered in this definition.

“Exposed” shall mean not installed underground or concealed as defined above.

“Furnished by Others" shall mean materials or equipment purchased and set in place under
other sections of the general contract and connected to the systems covered by this section of
the specifications by this trade contractor.

“Owners Representative” shall be the party responsible to make decisions regarding all
contractual obligations in reference to the Scope of Work for the Owner.

“Date of Substantial Completion”  shall indicate the date where the work has been formally
accepted as evidenced by completed final punch list or where the work has reached the stage
that the owner obtains beneficial use and commences utilization of the installed systems for
business or occupancy purposes. The GENERAL REQUIREMENTS, DIVISION 1, shall
supersede this definition where specifically defined.

1.05 CODES, REFERENCES AND PERMITS

A.

Materials, installation of systems and equipment provided under this section shall be done in strict
accordance with the Department of Public Safety, Department of Environmental Protection, State
Building Code and any other Codes and Regulations having jurisdiction including but not limited to:

o & w0 nNpoE

All Applicable NFPA Standards
National Electrical Code (NEC).
Occupational Safety and Health Administration (OSHA)
State and Local Building Codes

Underwriters' Laboratories, Inc (UL)
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1.06

1.07

1.08

Unless otherwise specified or indicated, materials, workmanship and equipment performance shall
conform with the latest governing edition of the following standards, codes, specifications,
requirements, and regulations, except when more rigid requirements are specified or are required by
applicable codes but not limited to:

American National Standards Institute (ANSI)
American Society of Mechanical Engineers (ASME).
American Society of Testing and Materials (ASTM)
Institute of Electrical and Electronics Engineers (IEEE)
Insulated Cable Engineers Association (ICEA)

National Electrical Contractors Association (NECA)

N oo g M 0w b PR

National Electric Manufacturers Association (NEMA)

8. Thermal Insulation Manufacturers Association (TIMA)

Codes, laws and standards provide a basis for the minimum installation criteria acceptable. The
drawings and specifications illustrate the scope required for this project, which may exceed minimum
codes, laws and standards.

Give all notices, file all plans, obtain all permits and licenses, and obtain all necessary approvals from
authorities having jurisdiction. Deliver all certificates of inspection to the authorities having jurisdiction.
No work shall be covered before examination and approval by the Owner’'s Representative,
inspectors, and authorities having jurisdiction. Replace imperfect or condemned work to conform to
requirements, satisfactory to Owner’s Representative, and without extra cost to the Owner. If work is
covered before inspection and approval, this Contractor shall pay costs of uncovering and reinstalling
the covering, whether it meets contract requirements or not.

GENERAL REQUIREMENTS

A.

Nameplates

1. Each major component of equipment shall have the manufacturer's name, address, type or
style, model or serial number, and catalog number on a plate secured to the equipment.

MATERIAL AND EQUIPMENT STANDARDS

A.

Where equipment or materials are specified with the name of a manufacturer, such specification shall
be deemed to be used for the purpose of establishing a standard for that particular item. No
equipment or material shall be used unless previously approved by the Owner’'s Representative.

Substitutions may be offered for review provided the material, equipment or process offered for
consideration is equal in every respect to that indicated or specified. The request for each substitution
must be accompanied by complete specifications together with drawings or samples to properly
appraise the materials, equipment or process. The contractor shall highlight and list all applicable
specification requirements which the substituted material deviates from.

If a substitution of materials or equipment in whole or in part is made, this Contractor shall bear the
cost of any changes necessitated by any other trade as a result of said substitution.

All materials, equipment and accessories provided under this section shall be new and unused
products of recognized manufacturers as approved.

SUBMITTALS

A.

Conform to the requirements of Division 1, General Conditions, for schedule and form of all submittals
unless specifically noted otherwise in this section. Coordinate this submittal with submittals for all
other finishes. Shop drawings and design layouts shall be prepared by licensed installing contractors
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and shall note the name(s), license number(s) and license expiration date(s) of the contractor(s)
installing electrical systems.

B. Definitions:

1.

Shop Drawings are information prepared by the Contractor to illustrate portions of the work in
more detail than indicated in the Contract Documents.

Acceptable Manufacturers: The mechanical design for each product is based on the single
manufacturer listed in the schedule or shown on the drawings. In Part 2 of the specifications,
certain Alternate Manufacturers are listed as being acceptable. In addition, the MATERIAL
AND EQUIPMENT STANDARDS paragraph potentially allows for substitutions as being
acceptable. These are acceptable only if, as a minimum, they:

a. Meet all performance criteria listed in the schedules and outlined in the specifications.
For example, to be acceptable, an emergency generator must deliver equal kW / kVA
at equal or greater efficiency using equal or less fuel as the emergency generator
listed in the schedules.

b. Fit within the available space it was designed for, including space for maintenance
and component removal, with no modification to either the space or the product.
Clearances to walls, ceilings, and other equipment will be at least equal to those
shown on the design drawings. The fact that a manufacturer's name appears as
acceptable shall not be taken to mean the Engineer has determined that the
manufacturer’s products will fit within the available space — this determination is solely
the responsibility of the contractor.

C. Submittal Procedures, Format and Requirements

1.

Review submittal packages for compliance with Contract Documents and then submit to
Owner’s Representative for review. Submit enough sets of shop drawings such that, after
review, two sets will be kept by the reviewer, with only the remaining sets returned with
reviewer’'s marks and comments.

Each Shop Drawing shall indicate in title block, and each Product Data package shall indicate
on cover sheet, the following information:

a. Title

b. Equipment number

C. Name and location of project

d. Names of Owner, Engineer and Seller

e. Names of manufacturers, suppliers, vendors, etc.
f. Date of submittal

g. Whether original submittal or resubmitted

Shop Drawings showing manufacturer's product data shall contain detailed dimensional
(where physical clearance could be an issue).

Submit accurate and complete description of materials of construction, manufacturer’s
published performance characteristics, sizes, weights, capacity ratings (performance data,
alone, is not acceptable), electrical requirements, starting characteristics, wiring diagrams, and
acoustical performance for complete assemblies. Drawings shall clearly indicate location
(terminal block or wire number), voltage and function for all field terminations, and other
information necessary to demonstrate compliance with all requirements of Contract
Documents.

The Owner’s Representative shall approve all materials before commitment for materials is
made.
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Product Data: Submit complete manufacturer's product description and technical information
including:

1.
2
3
4.
5
6

Identification

Raceways and Conduit

Wire and Cable (600V)

Junction Boxes, Pull Boxes and Wireways

Identification, labels and tags, including database for all equipment, and devices.

O&M table of contents

Submit shop drawings and product data grouped to include complete submittals of related systems,
products and accessories in a single submittal.

1.
2.

Do not submit multiple product information in a single bound manual.

Three-ring binders shall not be accepted.

Deviations:

1.

3.

Concerning deviations other than substitutions, proposed deviations from Contract Documents
shall be requested individually in writing whether deviations result from field conditions,
standard shop practice, or other cause. Submit letter with transmittal of Shop Drawings which
flags the deviation to the attention of the Owner’s Representative.

Without letters flagging the deviation to the Owner’'s Representative, it is possible that the
Engineer may not notice such deviation or may not realize its ramifications. Therefore, if such
letters are not submitted to the Owner’s Representative, the Seller shall hold the Engineers,
his consultants and the Owner harmless for any and all adverse consequences resulting from
the deviations being implemented. This shall apply regardless of whether the Engineer has
reviewed or approved shop drawings containing the deviation, and will be strictly enforced.

Approval of proposed deviations, if any, will be made at discretion of Engineer.

Schedule: Incorporate shop drawing review period into construction schedule so that Work is not
delayed. This subcontractor shall assume full responsibility for delays caused by not incorporating the
following shop drawing review time requirements into his project schedule. Allow at least 10 working
days, exclusive of transmittal time, for review each time shop drawing is submitted or resubmitted with
the exception that 20 working days, exclusive of transmittal time are required for the following:

1.

If more than five shop drawings of a single trade are received in one calendar week.

Responsibility

1.

Intent of Submittal review is to check for capacity, rating, and certain construction features.
The contractor shall ensure that work meets requirements of Contract Documents regarding
information that pertains to fabrication processes or means, methods, techniques, sequences
and procedures of construction; and for coordination of work of this and other Sections. Work
shall comply with approved submittals to extent that they agree with Contract Documents.
Submittal review shall not diminish responsibility under this Contract for dimensional
coordination, quantities, installation, wiring, supports and access for service, nor the shop
drawing errors or deviations from requirements of Contract Documents. The Engineer's
noting of some errors while overlooking others will not excuse the contractor from proceeding
in error. Contract Documents requirements are not limited, waived nor superseded in any way
by review.

Inform subcontractors, manufacturers, suppliers, etc. of scope and limited nature of review
process and enforce compliance with contract documents.

In the event that the contractor fails to provide Shop Drawings for any of the products specified herein:
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1.09

1.10

111

J.

K.

1. The contractor shall furnish and install all materials and equipment herein specified in
complete accordance with these Specifications.

2. If the contractor furnishes and installs material and/or equipment that is not in complete
accordance with these Specifications, he shall be responsible for the removal of this material
and/or equipment. He shall also be responsible for the replacement of this material and/or
equipment with material and/or equipment that is in complete accordance with these
Specifications, at the direction of the Owner’s Representative.

3. Removal and replacement of materials and/or equipment that is not in complete compliance
with these Specifications shall be done at no extra cost to the Owner.

4. Removal and replacement of materials and/or equipment that is not in complete compliance
with these Specifications shall not be allowed as a basis for a claim of delay of completion of
the Work.

Mark dimensions and values in units to match those specified.

Submit Material Safety Data Sheets (MSD) on each applicable product with submittal.

RECORD DRAWINGS

A.

Refer to DIVISION 1, General Conditions, for record drawings and procedures to be provided under
this section, unless specifically noted otherwise in this section.

Record Drawings (red-line drawings) will be updated by this Contractor daily for review with the
monthly requisition. The record drawing shall be an accurate depiction of the systems as completed,
including dimensions (vertical/horizontal) of concealed components off fixed building elements.

The Electrical Foreman shall maintain complete and separate set of prints of Contract Drawings at job
site at all times and shall record work completed and all changes from original Contract Drawings
clearly and accurately including work installed as a modification or addition to the original design.

Record Drawings, shall show “as-built” condition of details, sections, riser diagrams, control changes
and corrections to schedules. Schedules shall show actual manufacturer and model numbers of final
equipment installation.

The Electrical Contractor shall submit the record set for approval by the engineer a minimum of four
weeks prior to seeking the permanent certificate of occupancy.

WARRANTIES

A.

Submit manufacturer's standard replacement warranties for material and equipment furnished under
this Section. Such warranties shall be in addition to and not in lieu of all liabilities which the
manufacturer and the Electrical contractor may have by law or by provisions of the Contract
Documents.

All materials, equipment and work furnished under this Section shall be guaranteed against all defects
in materials and workmanship for a minimum period of one-year (1) commencing with the Date of
Substantial Completion. Where individual equipment sections specify longer warranties, provide the
longer warranty. Any failure due to defective material, equipment or workmanship which may develop,
shall be corrected at no expense to the Owner including all damage to areas, materials and other
systems resulting from such failures.

Guarantee that all elements of each system meet the specified performance requirements as set forth
herein or as indicated on the Drawings.

Upon receipt of notice from the Owner of the failure of any part of the systems during the warranty
period, the affected parts shall be replaced. Any equipment requiring excessive service shall be
considered defective and shall be replaced.

COORDINATION
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Refer to Division 1, General Conditions, for coordination requirements applicable to this section,
unless specifically noted otherwise in this section.

Materials and apparatus shall be installed as fast as conditions of the building will permit and must be
installed promptly when and as required.

Confer with all other trades relative to location of all apparatus and equipment to be installed and
select locations so as not to conflict with work of other Sections. Any conflicts shall be referred
immediately to the Owner’'s Representative for decision to prevent delay in installation of work. All
work and materials placed in violation of this clause shall be readjusted to the Owner’'s
Representative's satisfaction at no expense to the Owner.

Where work of this section will be installed in close proximity to work of other sections or where there
is evidence that the work of this section may interfere with work of other sections, assist in working out
space conditions to make satisfactory adjustment. Prepare and submit for approval 3/8" scale or
larger working drawings and sections, clearly showing how the work is to be installed in relation to the
work of other sections. If the work of this section is installed before coordinating with other trades or
so as to cause interference with work of other trades, make changes necessary to protect conditions
without extra charge.

Keep fully informed as to the shape, size and position of all openings required for all apparatus,
conduit, cable, sleeves, etc., and give information in advance to allow construction of required
openings. Furnish all sleeves, pockets, supports and incidentals, and coordinate with the General
Contractor for the proper setting of same.

All distribution systems which require pitch or slope such as condensate drains and water piping shall
have the right of way over those which do not. Confer with other trades as to the location of pipes,
ducts, lights and apparatus and install work to avoid interferences.

Make reasonable modifications in the work as required by structural interferences, or by interference
with work of other trades, or for proper execution of the work without extra charge.

1.12 INTERPRETATION OF DRAWINGS AND SPECIFICATIONS

A.

It is the intention of the Specifications and Drawings to call for complete, finished work, tested and
ready for continuous operation. Any apparatus, appliance, material or work not shown on the
Drawings, but mentioned in the Specifications or vice-versa, or any incidental accessories necessary
to make the work complete in all respects and ready for operation, even if not particularly specified,
shall be provided by this Contractor without additional expense to the Owner.

The Drawings are generally diagrammatic. The locations of all items that are not definitely fixed by
dimensions are approximate only. The exact locations must be determined at the project and shall
have the approval of the Owner’s Representative before being installed. This Contractor shall follow
Drawings, including his shop drawings, in laying out work and shall check the Drawings of other trades
to verify spaces in which work will be installed. Maintain maximum headroom and space conditions.
Where space conditions appear inadequate, notify the Owner’'s Representative before proceeding with
the installation. This Contractor shall, without extra charge, make reasonable modifications in the
layout as needed to prevent conflict with work of other trades or for proper execution of the work.

Size of conduits, raceways and methods of running them are shown, but it is not intended to show
every offset and fitting, nor every structural difficulty that may be encountered. To carry out the true
intent and purpose of the Drawings, all necessary parts to make complete approved working systems
ready for use, shall be furnished without extra charge. All work shall be installed in an approved
workmanlike manner.

1.13  INSPECTION OF SITE CONDITIONS

A.

Prior to submission of bid, visit the site and review the related construction documents to determine
the conditions under which the Work has to be performed and send a report, in writing, to the Owner’s
Representative, noting any conditions which might adversely affect the Work of this Section of the
Specifications.
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1.14

1.15

1.16

1.17

1.18

1.19

1.20

SURVEY AND MEASUREMENTS

A. Base all required measurements, horizontal and vertical, from referenced points established WITH the
Owner’s Representative. The Electrical Contractor shall be responsible for correctly laying out the
Work required under this Section of the Specifications.

B. In the event of discrepancy between actual measurements and those indicated, notify the Owner’s
Representative in writing and do not proceed with the related work until instructions have been issued.

DELIVERY, STORAGE AND HANDLING

A. No materials shall be delivered or stored on site until corresponding Shop Drawings have been
approved.
B. All manufactured materials shall be delivered to the site in original packages or containers bearing the

manufacturer's labels and product identification.

C. Protect materials against dampness. Store off floors, under cover and adequately protected from
damage.
D. Inspect all equipment and materials, upon receipt at the job site, for damage and conformance to

approved shop drawings.

PROTECTION OF WORK AND PROPERTY

A. This Contractor shall be responsible for the care and protection of all work included under this Section
until the completion and final acceptance of this Contract.

B. Protect all equipment and materials from damage from all causes including, but not limited to, fire,
vandalism and theft. All materials and equipment damaged or stolen shall be repaired or replaced
with equal material or equipment at no additional cost to the Owner.

C. Protect all equipment, outlets and openings with temporary plugs, caps and covers. Protect work and
materials of other trades from damage that might be caused by work or workmen under this Section
and make good damage thus caused.

D. Damaged materials are to be removed from the site; no site storage of damaged materials will be
allowed.

SUPERVISION

A. Supply the service of a competent Supervisor with a minimum of 5 years experience in Electrical

construction supervision who shall be in charge of the Electrical work at the site.

SAFETY PRECAUTIONS

A. Life safety and accident prevention shall be a primary consideration. Comply with all of the safety
requirements of the owner and OSHA throughout the entire construction period of the project.

B. Furnish, place and maintain proper guards and any other necessary construction required to secure
safety of life and/or property.

SCHEDULE
A. Construct work in sequence under provisions of Division 1 and as coordinated with the Owner’s
Representative.

CUTTING AND PATCHING

A. Provide all cutting and patching necessary for the proper installation of work to be performed under
this Section.
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1.21

1.22

1.23

1.24

1.25

All work shall be fully coordinated with all phases of construction, in order to minimize the
requirements for cutting and patching.

Fit around, close up, repair, patch, and point around the work specified herein to match the existing
adjacent surfaces and to the satisfaction of the Owner’'s Representative.

Fill and patch all openings or holes left in the existing structures by the removal of existing equipment
which is part of this Section of the Specifications.

All of this work shall be carefully done by workmen qualified to do such work and with the proper and
smallest tools applicable.

Any cost caused by defective or ill-timed work required by this Section of the specifications shall be
borne by this Contractor.

When, in order to accommodate the work required under this Section of the specifications, finished
materials of other trades must be cut or fitted, furnish the necessary drawings and information to the
trades whose materials must be cut or fitted.

SLEEVES, INSERTS AND ANCHOR BOLTS

A.

Coordinate with other trades the location of and maintaining in proper positions, sleeves, inserts and
anchor bolts to be supplied and/or set in place under this section of the specifications. In the event of
incorrectly located preset sleeves, inserts and anchor bolts, etc., all required cutting and patching of
finished work shall be done under this section of the specifications.

SUPPLEMENTARY STEEL, CHANNELS AND SUPPORTS

A.

Provide all supplementary steel, factory fabricated channels and supports required for the proper
installation, mounting and support of all Electrical equipment, piping, etc., required by the
Specifications.

Supplementary steel and factory fabricated channels shall be firmly connected to building construction
in a manner approved by the Owner’s Representative as shown on the drawings or herein specified.

The type and size of the supporting channels and supplementary steel shall be determined by the
Contractor and shall be of sufficient strength and size to allow only a minimum deflection in
conformance with the manufacturer's requirements for loading.

All supplementary steel and factory fabricated channels shall be installed in a neat and workmanlike
manner parallel to the walls, floors and ceiling construction. All turns shall be made with 90 degree
and 45 degree fittings, as required to suit the construction and installation conditions.

All supplementary steel including factory fabricated channels, supports and fittings shall be galvanized
steel, aluminum or stainless steel where exposed or subject to rust producing atmosphere. Factory
fabricated channels shall be manufactured by Unistrut, H-strut, Powerstrut or approved equal.

HAZARDOUS MATERIALS

A.

Where it has been identified that asbestos-containing material exists within the scope limits, refer to
the Asbestos Abatement specification section for requirements.

ACCESSIBILITY

A.

All work provided under this Section of the Specification shall be installed so that parts requiring
periodic inspection, maintenance and repair are accessible. Work of this trade shall not infringe upon
clearances required by equipment of other trades, especially code required clearances to electrical
gear. Minor deviations from the drawings may be made to accomplish this, but changes of substantial
magnitude shall not be made prior to written approval from the Owner’'s Representative.

PROJECT CLOSEOUT
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Construction Observations by the Engineer

1.

The engineer is contracted to make periodic progress site visits during construction, one
substantial completion (punch list) site visit for determining substantial completion and one
Final inspection visit to determine if all work is complete.

The Sub Contractor and the General Contractor are required to inspect their own work and
make any corrections to the work to comply with the specifications and the contract
documents. It is not the responsibility of the engineer to develop lists of incomplete work
items.

Progress Site Visits

a. The purpose of the progress site visit by the engineer is to observe if the work is
proceeding in accordance with the contract documents.

b. The engineer will prepare a field report which will note in general the work completed
since the last observation visit, work found not to be in accordance with the contract
documents and work not corrected since the previous observation visit.

Substantial Completion

1.

When the Subcontractor considers the Work under this Section is substantially complete, the
subcontractor shall submit written notice, through the General Contractor, with a detailed list of
items remaining to be completed or corrected and a schedule of when each remaining work
item will be completed. Should the engineer determine the list of remaining work does not
constitute substantial completion the engineer will notify the Architect and/or Owner and he
will not make a substantial completion site visit.

The following items shall be submitted and approved by the Engineer prior to the written
request for substantial completion inspection:

a. Certification of successful operation of all systems.

b. Training of the owner’s personnel in the operation of the systems.

C. Record Drawings in accordance with the contract specifications.

d. Operation and Maintenance manuals.

e. Testing reports.

f. Manufacturer’s certificates of approvals.

g. Emergency contact list for reporting of malfunctioning equipment during the warrantee
period.

h. Contractors Project Completion certificate.

Should the Engineer, during the substantial completion visit, observe that the Work is
substantially complete, s/he will provide a written listing of the observed deficiencies referred
herein as the Punch List. The Punch List will provide for a place for the subcontractor and
general contractor to sign off and date each item individually indicating that the observed
deficiency item has been corrected.

Should the Engineer, during the substantial completion site visit, observe that the Work is not
substantially complete, s/he will provide, a written list of the major deficiencies and a reason
for the work not being considered substantially complete.

If the work is found not to be substantially complete then the engineer shall be reimbursed for
his time to reobserve the work. A reobservation fee shall be charged to the Subcontractor
through the contractual agreement for any further observations by the engineer.

The Subcontractor shall remedy all deficiencies listed in the punch list within the time frame
required by the contract.
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C. Engineers Construction Completion Certification

1.

Where required by the applicable code, the Engineers Construction Completion Certification
will be issued by RDK Engineers when all life safety and health related issues are complete,
all required functional tests are complete and all reports are complete.

There shall be NO outstanding items identified on the punch list for scope within any of these
categories.

D. Final Completion

1.

The following items shall be submitted prior to the written request for Final completion:

a. Revised Substantial Completion items to be resubmitted in accordance with the
review process comments.

b. Warranties commencing the date of Substantial completion

C. Individual Signed and dated Punch List acknowledging completion of all punch list
items

When the Subcontractor considers all of the punch list work items complete, the subcontractor
shall submit written notice through the General Contractor that all Punch List items are
complete and resolved and the work is ready for final inspection. The signature lines for
completion of each punch list item shall be signed by the Subcontractor indicating the work is
complete and signed by the General contractor indicating s/he has inspected the work and
found it to be complete. Should the Engineer find the work to be finally complete and all Punch
List items are complete the Engineer will make a recommendation to the Architect or Owner. If
the Engineer has found the punch list work to be incomplete during final inspection a written
listing of the observed deficiencies will be prepared by the Engineer.

If the work is not fully complete then the engineer shall be reimbursed for his time to reobserve
the work. A reobservation fee shall be charged to the subcontractor through the contractual
agreement for any reobservations by the engineer.

E. Re-observation Fees

1.

The re-observation fee shall be $1200.00 per visit.

F. Subcontractor’s Project Completion Certificate

1.

Upon completion of work and prior to request for Certificate of Occupancy, the Subcontractor
shall issue a certificate stating that work has been installed generally consistent with
construction documents and all applicable codes. RDK Engineers can furnish a blank
contractor’s certificate form upon request. The certificate shall certify:

a. Execution of all work has been in accordance with the approved construction
documents.

b. Execution and control of all methods of construction was in a safe and satisfactory
manner in accordance with all applicable local, state and federal statutes and
regulations.

The certificate shall include the following information:

a. Project.

b. Permit Number.

C. Location.

d. Construction Documents.

e. Date on Plans and Specifications submitted for approval and issuance of the Building
Permit.
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PART 2 - PRODUCTS

f. Addendum(a) and Revision Dates.

The certificate shall be signed by the Subcontractor and include the following:

a. Signature.

b. Date.

C. Company.

d. License Number.

e. License Expiration Date.

2.00 IDENTIFICATION

A.

Nameplates

1. Nameplates shall be laminated black Bakelite with minimum 1/4” high white recessed letters.

2. Nameplates shall be securely attached to the equipment. Utilize mechanical fasteners such
as galvanized steel or brass screws for exterior applications. High strength adhesives or
cements may be used for interior applications.

3. Equipment panel and valve bar code labels shall be 4" by 2%" and designed to withstand

temperatures of -22F to +392F. Labels are design ed to be resistant to water, acid/solvent,
dirt and oil repellant. Labels shall be high tensile Graphiplast® tearing strength as well as
scratch resistant and affixed to equipment by cable ties or adhesive clear pouch. Location of
label shall be at unit control panel, next to factory nameplate, lower right-hand corner of panel,
and/or tie wrapped to localize disconnect at unit. Installation instructions shall be provided
with the labels to assure durability (i.e., clean surface prior to adhering adhesive label, leave
cable ties loose on outside of equipment to allow freedom of movement due to the elements,
etc.) and with adhesive tags not secured when temperatures are below 45F ambient
temperature.

2.01 RACEWAYS AND CONDUIT

A.

Rigid Galvanized Steel (RGS) Conduit

1.

RGS shall be zinc-coated steel that conforms to ANSI C80.1, UL Specification No. 6 and
Federal Specification WW-C-581e by Allied Tube and Conduit, Republic Steel, Wheatland
Tube or approved equal.

RGS fittings shall be threaded. Split couplings or non-threaded fittings shall not be used.

Nipples and Close Nipples shall be RGS, length as noted or as required to conform to field
conditions.

Intermediate Metal Conduit (IMC)

1.

2.

IMC shall be zinc-coated steel that conforms to ANSI C80.6, UL Standard No. 1242 and
Federal Specification WW-C-581e by Allied Tube and Conduit, Wheatland Tube or approved
equal.

IMC fittings shall be threaded.

Electrical Metallic Tubing (EMT)

1.

EMT shall be zinc-coated steel that conforms to ANSI C80.3, UL Standard No. 797 and
Federal Specification WW-C-563 a by Republic Steel, Allied Tube and Conduit or approved
equal.
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2. EMT fittings shall be

a. zinc plated pressed steel gland and ring compression

Miscellaneous Conduit Fittings

1. Elbows shall be standard radius unless noted otherwise. Where Large Radius elbows are
specified, provide 48" radius unless noted otherwise.

2. Bushings shall be threaded pressed steel hot dipped galvanized with conduit end stop and
integrally molded noncombustible phenolic insulated surface rated for 150°C.

3. Bonding bushings shall be threaded pressed steel hot dipped galvanized with conduit end
stop and integrally molded noncombustible phenolic insulated surface rated for 150°C with a
lay-in tin plated copper grounding lug.

4, Exposed conduit expansion fittings shall be hot-dipped galvanized malleable iron with external
bonding jumper equal to 0.Z./Gedney Type EX for RGS or Type TX for EMT (4" maximum
expansion).

Flexible Metallic Conduit

1. Liquidtight Metal Conduit shall be UL Listed fabricated from a spiral wound strip of heavy
gauge, corrosion resistant, hot dipped galvanized steel equal to Electri-flex Company Type
LA. The jacket shall be flame retarded, sunlight resistant PVC extruded over the spiral wrap.
Sizes through 1 ¥ shall have an integral copper bonding strip.

2. Liquidtight fittings shall be UL listed zinc plated insulated throat.

3. Flexible metal conduit shall be UL Listed non-jacketed steel fabricated from a spiral wound
strip of heavy gauge, corrosion resistant, hot dipped galvanized steel equal to Electri-flex
Company Type BR.

Wireways shall be minimum 16-gauge steel with all straight runs having hinged spring-latched covers.
Finish shall be painted over a corrosion resistant phosphate pretreatment to protect against corrosion.
Interior parts shall be smooth and free of sharp edges and burrs. Provide wireway as identified on the
drawings for NEMA 1, 3R or 12 service. Wireways shall be equal to Square D and UL Listed.

2.02 WIRE AND CABLE (600V)

A.

Provide single-conductor, annealed copper wire and cable with insulation rated for 600 V, of sizes
specified and scheduled on Drawings, by General Electric, Southwire, Okonite or approved equal, for
secondary service, feeders, branch and system wiring. Wire sizes shown and specified are American
Wire Gauge for copper conductors.

The use of aluminum conductors is not allowed.

Wire #10 and larger shall be stranded; #12 and smaller shall be solid. Wire and cable shall have
THWN-THHN or XHHW insulation for branch circuit and feeder conductors. Type RHWUSE shall be
used for all conductors installed in below grade raceways for generator applications only.

Conductor Color-coding

1. Feeder conductors shall be color-coded. Conductors #12 and #10 shall be colored with a
factory applied solid or striped compound coating (black, red, blue, brown, orange or yellow).
Neutrals and equipment grounds shall have solid compound or solid color coating (white, gray
and green), except that neutrals with colored stripe shall be used where required by code.
Phase conductors #8 and larger with stripes, bands or hash marks shall have background
color other than white, green and gray.

2. Alternative field-applied color coding methods may be used for wire #8 or larger, with color
code as specified in other sections of this specification. Coloring shall be applied by the use
of flame-retardant vinyl tape, equal to 3M Scotch 35.
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Splices and Terminations

1. Ampacity and temperature rating of splices and connectors shall be equal to or greater than
those of associated wires and cables.

2. Make splices in branch circuit or feeder wiring from #12 to #10 with UL-listed, solderless screw
on connectors rated 600 V.

3. Make splices in branch circuit or feeder wiring above #10 with UL-listed 90C, 600V,
compression butt splice barrel equal to Burndy YS-L HYLINK.

4. Conductor terminations shall be standard bolt-on lugs with hex screws listed for attachment of
copper wire and cable to panelboards, switchboards, disconnect switches and other electrical
equipment.

5. Make terminations for stranded conductors on screw terminals with UL Listed 105C, 600V
PVC insulated barrel compression locking fork tongue terminal equal to Burndy TP-LF
VINYLUG.

6. Make bus terminations for conductors #6 and larger with UL-listed 90C, 600V, compression

standard barrel length lugs equal to Burndy YA-L for conductor sizes to #4/0. Connectors for
cable 250 KCMil and larger shall be with UL-listed 90C, 600V, compression long barrel length
two hole lugs equal to Burndy YA-2N. Lugs shall be high conductivity seamless copper
electro-tin plated for corrosion protection.

Wire management shall be provided by self-extinguishing self-locking nylon ties with -65 to 350F.
range for bundling conductors.

Cable pulling compounds shall be UL Listed and be suitable for use with the specified cable insulation
system. The compound shall reduce the coefficient of friction, while not adding any long term issues
to the installation such as premature aging of the insulation system, added flammability or drying in
such a manner as to stick the cable in place in the raceway.

2.03 JUNCTION AND PULL BOXES

A.

Provide galvanized steel junction and pull boxes where indicated and as necessary to facilitate
installation. Steel shall be minimum 16 gauge. Junction and pull boxes shall be of code required
dimensions. Cover shall be of the same type and thickness material as the box construction.

Junction and pull boxes intended for dry interior locations shall be NEMA 1 enclosures with accessible,
removable screw-on covers. Covers shall be secured with corrosion-resistant screws with keyhole
slots to accommodate easy removal.

Junction and pull boxes intended for wet or exterior locations shall be NEMA 3R enclosures with
hinged gasketed covers. Interior and exterior shall be finished with a gray enamel powder coat over
the galvanized metal. Hinge shall be galvanized steel with stainless steel pin. Covers shall be
secured with corrosion-resistant zinc plated lockable pull catches.

Custom fabricated medium to large junction and pull boxes shall have internal structural steel bracing
welded to form a rigid assembly adequate to maintain alignment and shape in shipment and
installation.

PART 3 - EXECUTION

3.00 DEMOLITION

A.

General

1. The Electrical Contractor shall visit the site before submitting his bid to familiarize himself with
the existing conditions and the extent of the work. No extra compensation will be allowed for
work required to be performed or to overcome existing conditions, by failure to visit the site.
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Scope

The Electrical demolition work shall be performed by the Electrical Contractor in cooperation
with the other trades and as scheduled and approved by the Owner’s Representative.

The locations of existing equipment to remain including piping, ductwork, conduits, etc., are
shown in an approximate way only. The Contractor shall determine shall determine the exact
location of all existing equipment before commencing work.

Power outages caused by demolition that affect other areas shall be held to a minimum.
Shutdowns shall be coordinated with the users and the owner. Night, weekend and/or Holiday
time required to perform electrical demolition work or new electrical work shall be carried as
part of the Contract Cost.

The electrical drawings illustrate the full extent of the scope of demolition. Disconnect and
make safe all electrical equipment identified for removal on the Electrical, HVAC, Plumbing
and Fire Protection plans. The electrical scope may extend beyond the area defined by the
drawings.

The electrical demolition plans and details indicate the general scope and are not intended to
show all items to be removed or retained. Devices and equipment located on walls and/or
ceilings to be removed shall be disconnected and made safe. The electrical contractor shall
notify the owner’s representative of any unanticipated hidden conditions encountered during
demolition.

The electrical contractor shall circuit trace and label all existing branch circuits and feeders
within the area of demolition scope prior to de-energizing and disconnection. All circuits within
panelboards identified for removal shall be traced and labeled to ensure that no area outside
the demolition scope limit is affected.

The electrical contractor shall identify all branch circuits, feeders and system components,
which are to remain within the area of demolition scope. There shall be no interruption of
service to any area outside the scope limits without approval from the Owner’s
Representative. Existing equipment to remain shall be left in a code compliant manner.

The electrical contractor shall de-energize and remove all conductors and raceways to their
points of origin within the area of demolition scope. Items identified for demolition shall not be
abandoned in place. Raceways that enter masonry walls and floors shall be cut flush at the
surface for patching by others. All circuit breakers associated with the demolition scope shall
be de-energized and labeled spare.

The electrical contractor shall be responsible for the repair of all systems or building
components damaged during the execution of the work. Damage shall include but not be
limited to destruction or disposal of items intended to remain or to be salvaged.

The electrical contractor shall temporarily support all items to remain that are affected by the
demolition of building structural components (walls, ceilings, etc.). Temporarily supported
items shall be permanently supported and installed when finalized structures are in place.

The existing fire alarm system shall remain fully functional during the entire demolition and
construction period. Reuse of existing fire alarm system raceways shall not be allowed. All
required system shutdowns shall be coordinated with and approved by the Owner’'s
Representative and the Authority Having Jurisdiction. Demolition of the existing system shall
not commence until the new system has been completely installed, tested and approved by
the Authority Having Jurisdiction.

All demolition scope associated with low voltage systems including but not limited to
telephone, data, security, paging, CCTV, etc. shall be included.

Disposal

1.

All removed items shall be legally disposed of unless identified for reuse. Refer to Part 1 of
this specification for requirements for Hazardous Material disposal.
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2.

The Owner’s Representative shall inspect all retained items prior to placement in the identified
storage location by the electrical contractor. Selected items will be disposed at no additional
cost to the project.

3.01 IDENTIFICATION

A. Nameplates

1.

Provide nameplates on all equipment listed in other sections of this specification including but
not limited to switchboards, substations, panelboards, transformers, junction and pull boxes,
disconnect switches, motor starters and motor control centers, contactors, time clocks, remote
control stations, fire alarm panels, smoke detector remote test/alarm stations and fire alarm
annunciators.

2. Nameplates shall designate equipment tag number as defined on the drawings, system
voltage where applicable, circuit number, device controlled and system function. Refer to
typical nameplate detail on the drawings for additional requirements.

3. Submit a complete list of proposed nameplates prior to order to ensure conformance to design
criteria. Submittal shall include nomenclature, size and layout of each tag.

4, Code 39 shall be the bar code format unless designated differently by the Owner’s facility
group. The contractor shall create the required bar codes and assign numbers based upon
input from the owner’s facility group. The contractors shall create a database of all equipment,
panels and valves for owner’s review and approval.

5. Samples of stickers together with color schedules shall be submitted during the submittal
phase of this project.

B. Equipment Identification
1. Equipment identification designations shall be taken from equipment schedules and

coordinated with the Owner’s facility group to assure designations match up with Owner’s
maintenance management system identification database.

3.02 RACEWAYS AND CONDUIT

A. General

1.

Raceways and conduits may be run exposed on unfinished walls and basement ceilings with
exposed structure, in mechanical rooms, electric rooms, attics and roof spaces.

Run concealed raceways and conduits in as direct lines as possible with minimum number of
bends of longest possible radius. Install exposed raceways and conduits parallel to or at right
angles to building lines.

Raceway and conduit runs shall be mechanically and electrically continuous from supply to
outlet. Conduit shall enter and be secured to metallic enclosures with lock nut and bushing
inside. Provide additional exterior lock nut for RGS connections. Bushings shall be the
bonding type for conduit connections to metallic enclosures with concentric or eccentric
knockouts. Lock nuts and bushings will not be required where conduits are screwed into
threaded hubs.

Size raceways and conduits as required by NEC unless oversized raceways and conduits are
shown on the Drawings. Raceways and conduits shall be %" minimum.

Install conduit systems complete before installation of conductors. Blow through and swab
after plaster is finished and dry, and before conductors are installed.

Raceways and conduits supports shall be rigidly attached to the building structure utilizing
corrosion resistant components suitable for use with the selected raceway or conduit. Refer to
the seismic restraint sections of this specification for any additional requirements.
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8.

Field bending, cutting and threading shall be executed with the proper tools, resulting in bends
and shortened conduits and raceways that are equivalent to factory fabricated and purchased
components.

Provide standoff clips for conduits on exterior and wet location walls.

Rigid Galvanized Steel (RGS) Conduit

1.

RGS may be used for all raceway applications outlined for EMT and PVC. RGS shall be used
in locations where subject to accidental damage or abuse and for all above grade exterior
applications unless other wiring methods are specified on the drawings. All circuit conductors
in excess of 600 V shall be installed in RGS.

RGS shall not be used in corrosive environments.

All RGS fittings shall be threaded. Utilize Erickson couplings where joining two threaded
conduits that can not be rotated.

Intermediate Metal Conduit (IMC) may be used in any application, with same requirements, where
RGS is allowed except for circuits operating at more than 600 V.

Electrical Metallic Tubing (EMT)

1.

EMT may be used for lighting and receptacle branch circuits, telephone, fire alarm,
communications, signal and instrumentation circuits and for control circuits. EMT may be
used in masonry walls, above hung ceilings, in equipment rooms, in mechanical and electrical
chases and closets, in exposed locations along ceilings or walls above normal traffic level and
where not subject to accidental damage or abuse.

EMT shall not be used in exposed applications below 8 feet above finished floor or in exterior
or damp/wet/corrosive locations.

Miscellaneous Conduit Fittings

1.

Expansion/Deflection Fittings: Raceways and conduit buried or secured rigidly on opposite
sides of building expansion joints and long runs of exposed conduit subject to expansion and
contraction due to variations in temperature shall have expansion fittings. Raceways and
conduit shall cross building expansion joints at right angles. Provide separate external copper
bonding jumper secured with grounding straps on each end of fitting. Fittings shall safely
deflect and/or expand/contract to twice the distance of potential movement.

Penetrations of all below grade exterior walls and flooring shall require approval by the
engineer and architect. Submit proposed penetration points, size openings and penetration
methods to engineer and architect. Penetrations shall utilize sealing fittings appropriately
sized for the application. Duct bank penetrations are excluded from this requirement.

Sealing Fittings shall be installed wherever conduits pass from warm to cold locations to
minimize condensation within the conduit. Sealing fittings shall be installed with RGS
penetration of the wall and terminate in a suitably sized junction box.

Refer to other specification sections for requirements pertaining to sealing for hazardous
atmospheres.

Flexible Metallic Conduit

1.

Provide flexible metallic conduits for connections to electrical equipment and to equipment
furnished under other Divisions that are subject to movement, vibration or misalignment and/or
where noise transmission must be eliminated or reduced.

Flexible metallic conduit shall be liquid-tight under the following conditions:
a. Exterior locations

b. Moisture or humidity-laden atmospheres
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3.03

3.04

C. Environments where seepage or dripping of water, grease, oil or other fluids is
possible. All mechanical equipment rooms and penthouses, kitchens and;

d. Corrosive atmospheres

Wireways shall be provided where specifically shown on the drawings or where the group mounting of
controllers, disconnects, enclosures, etc warrant the use for elimination of multiple short conduit runs.
Wireways shall be provided complete with all required appurtenances necessary to have a totally
enclosed system rated for the environment. Wireways shall not be installed in any location where
subject to accidental damage or abuse.

WIRE AND CABLE (600V)

A.

Install branch circuits and feeders from the power source to the attachment point as required for a
complete system. Provide slack wire for connections to equipment installed by others.

Install wires and cable in raceways as specified. All conductor sizing is based upon no greater than
three current carrying conductors in a conduit. Installation of up to six circuits (no greater than twelve
current carrying conductors) in a single conduit will be allowed if the conductor sizing is increased to
the required ampacity to accommodate de-rating factors required by the NEC and NFPA 70.

The minimum wire size shall be #12 unless #14 specifically allowed on the drawings for wiring of
controls. Branch circuits longer than 75' for 120 V and 175' for 277 V from panel to last outlet shall be
increased a minimum of one size above that shown on the drawings to minimize voltage drop to less
than 2%.

Conductors shall be identified at all accessible locations in the following manner:

1. Color code secondary service, feeders and branch circuit conductors as follows:
208/120 Volts Phase 480/277 Volts
Black A Brown
Red B Orange
Blue C Yellow
White Neutral Gray
Green Ground Green
2. Provide nonferrous wire markers, embossed or printed to correspond with the Drawings.

Labels shall be permanently marked so that the source of the branch circuit or feeder may be
readily identified. Hand written labels are not acceptable. Embossed tag equal to 3M Scotch
Code STL-TAG or SCS-TM shall be applied with two miniature cable ties or slipped through
both end holes. Heat bonded tag equal to 3M Scotch Code SCS-HB shall be permanently
affixed with a heat gun.

Arc-proofing shall be applied to all feeders greater than 100 Amperes where multiple circuits are
installed in common enclosures such as handholes, manholes and junction boxes. Apply tape in
single, half-lapped layer as required by manufacturer's recommendations. Secure with strips of red
plastic film tape on 208Y/120V conductors and yellow plastic film tape on 408Y/277V conductors.

Cable Pulling

1. Pull cables that share conduit at same time into completely installed raceway. Conductors
shall not be pulled in raceways with existing wiring.

2. Submit cable pulling calculations for engineers approval prior to all mechanically assisted
pulls. Attach pull ropes to conductors with basket-weave grips on pulling eyes. Provide
means to measure tension during entire pull. Utilize pulling compounds to lessen friction in
accordance with the manufacturer's recommendations.

3. mechanically assisted pulls shall utilize equipment specifically designed for the purpose such
as ropes, electric wench, pulleys, etc. The use of a motorized vehicle to assist in a cable pull
is prohibited.

JUNCTION AND PULL BOXES
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3.05

A. Junction box covers shall be accessible. Do not install junction boxes above suspended ceilings
except where ceiling is removable or where an access panel is provided.

B. Pull boxes connected to concealed conduits shall be mounted with covers flush with finished wall or
ceiling.
C. Pull boxes exposed to rain or in damp/wet locations shall be weatherproof NEMA 3R unless noted

otherwise on the drawings.
D. No pull box shall be within 2 feet of another.

E. Provide clamps, grids, cable ties and other non-conductive or combustible appurtenances to secure
cables. No cable shall be unsupported for more than 30". Cables shall not touch or be unsupported
within 1” of the box cover.

F. Each junction and pull box shall have a suitable laminated plastic nameplate with white cut letters
identifying power source, voltage and driven load of the associated branch circuits or feeders.

G. Submit box sizing calculations to confirm all box dimensions are in accordance with code requirements
with product data prior to installation.

BASIC ACCEPTANCE TESTS

A. General Scope

1. This section covers the required field tests and inspections to assess the suitability for initial
energization of electrical power distribution equipment and systems. Failed components shall
be replaced and retested for no additional cost to the project.

2. The purpose of this specification is to assure that all tested electrical equipment and systems
are operational and within applicable standards and manufacturer’s tolerances and that the
equipment and systems are installed in accordance with design specifications.

3. All testing shall be performed by the contractor responsible for the installation of the systems
or by an independent testing organization under contract with the contractor.

4, All equipment utilized for testing shall have a valid calibration sticker. All test reports shall
indicate the equipment utilized and its associated calibration due date.

5. Coordinate all required shutdowns with the owner. Any and all testing required after the owner
has taken occupancy (temporary or permanent) shall be assumed to be conducted during
premium time.

6. A written record of all tests and a final report summarizing the findings shall be submitted for
approval prior to energizing any electrical power distribution equipment and systems. All
equipment shall be left in clean operational condition.

B. Inspection and Test Procedures

The following tests shall be conducted using the noted section of the latest edition of NETA ATS
Acceptance Testing Specifications for Electrical Power Distribution Equipment Systems as a
reference:

1. Low Voltage Cables - All feeders illustrated on the one line diagram shall be inspected and
tested in accordance with the referenced standard. Visually inspect cables for physical
damage, color code and proper termination.

END OF SECTION
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